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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/30/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0691091
                                                                                                  0691091
                                                                                                  069100V

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  2,482,041.23     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $  2,723,511.72     109.7287%
   3   35-0906416     WEDDLE BROTHERS CONSTRUCTION              CONDITIONAL                  $  2,797,372.07     112.7044%
   4   35-1128289     BEATY CONSTRUCTION, INC.                                               $  2,925,480.71     117.8659%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,998,042.99     120.7894%
   6   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,547,400.00     142.9226%
====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1609544              |(3) 35-0906416
                                          |AMERICAN CONTRACTING & SERVI|SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION AND
               OVERHEAD SIGN INSTALLATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1100.00000      13200.00|    1400.00000      16800.00|    1387.10480       16645.26
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   20000.00000      20000.00|   12900.00000      12900.00|   13306.46000       13306.46
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  124000.00000     124000.00|  136700.00000     136700.00|  139868.60000      139868.60
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01845               123.200  m   |       4.00000        492.80|       4.13000        508.82|       3.62570         446.69
  CONDUIT, REMOVE                         |                            |                            |
0005 202-02240              1066.000  m2  |      14.00000      14924.00|      14.00000      14924.00|      23.24930       24783.75
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               456.400  m   |       8.50000       3879.40|      11.80000       5385.52|      10.33500        4716.89
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02276                 2.000  EACH|     400.00000        800.00|     200.00000        400.00|     400.74380         801.49
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0008 202-02446               204.000  m   |      20.00000       4080.00|       1.00000        204.00|      20.55710        4193.65
  BRIDGE RAILING, CONCRETE, REMOVE        |                            |                            |
0009 202-04089                 2.000  EACH|      21.00000         42.00|      24.00000         48.00|      61.96970         123.94
  SHEET SIGN, REMOVE                      |                            |                            |
0010 202-51133               174.000  m   |      11.00000       1914.00|       1.00000        174.00|       5.61150         976.40
  RAILING, REMOVE                         |                            |                            |
0011 202-51328                        LUMP|   71000.00000      71000.00|  158990.00000     158990.00|  157535.19000      157535.19
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1609544              |(3) 35-0906416
                                          |AMERICAN CONTRACTING & SERVI|SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-51328                        LUMP|   40000.00000      40000.00|   28449.00000      28449.00|   32154.44000       32154.44
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0013 202-51368                19.000  m2  |     100.00000       1900.00|      50.00000        950.00|      95.85720        1821.29
  SLOPEWALL, REMOVE                       |                            |                            |
0014 202-60820              3376.000  m2  |       2.50000       8440.00|       2.29000       7731.04|       4.68700       15823.31
  SURFACE MILLING, ASPHALT                |                            |                            |
0015 202-60822              5468.000  m2  |       2.50000      13670.00|       2.29000      12521.72|       4.26750       23334.69
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0016 202-74055                 1.000  EACH|    2500.00000       2500.00|    2840.00000       2840.00|    2633.71090        2633.71
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
0017 202-86946                 1.000  EACH|     175.00000        175.00|     200.00000        200.00|      61.96970          61.97
  HANDHOLE, REMOVE                        |                            |                            |
0018 202-91385                 2.000  EACH|     300.00000        600.00|     200.00000        400.00|     345.39240         690.78
  INLET, REMOVE                           |                            |                            |
0019 202-99383                59.000  m   |      30.00000       1770.00|      60.00000       3540.00|      56.54990        3336.44
  TERMINAL JOINT, REMOVE                  |                            |                            |
0020 203-02000              1747.000  m3  |      18.00000      31446.00|       8.00000      13976.00|      29.45100       51450.90
  EXCAVATION, COMMON                      |                            |                            |
0021 205-02224                80.000  m   |       8.00000        640.00|       8.97000        717.60|       7.96290         637.03
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0022 206-51225                44.000  m3  |      45.00000       1980.00|      93.19000       4100.36|      67.72010        2979.68
  EXCAVATION, DRY                         |                            |                            |
0023 211-02060                32.000  m3  |      55.00000       1760.00|      40.00000       1280.00|      57.45420        1838.53
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0024 211-06467                52.000  m3  |     120.00000       6240.00|      45.00000       2340.00|      57.45420        2987.62
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0025 303-52308              2271.000  Mg  |      18.50000      42013.50|      22.42000      50915.82|      19.63890       44599.94
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0026 304-06464                92.000  m3  |     120.00000      11040.00|      45.00000       4140.00|      53.00890        4876.82
  SUBBASE FOR PCCP                        |                            |                            |
0027 305-05731              1214.000  Mg  |      27.00000      32778.00|      29.50000      35813.00|      35.29310       42845.82
  WIDENING WITH QC/QA HMA                 |                            |                            |
0028 401-05459              2056.000  Mg  |      35.00000      71960.00|      38.94000      80060.64|      37.57000       77243.92
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0029 401-05463               173.000  Mg  |      47.00000       8131.00|      53.10000       9186.30|      52.37040        9060.08
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0030 401-05464               173.000  Mg  |      56.00000       9688.00|      63.72000      11023.56|      72.86310       12605.32
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1609544              |(3) 35-0906416
                                          |AMERICAN CONTRACTING & SERVI|SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 402-05481               816.000  Mg  |      37.00000      30192.00|      41.30000      33700.80|      40.98550       33444.17
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0032 406-05521             11050.000  m2  |       0.08000        884.00|       0.09000        994.50|       0.16060        1774.63
  ASPHALT FOR TACK COAT                   |                            |                            |
0033 502-06327               356.000  m2  |      60.00000      21360.00|      66.00000      23496.00|      58.20150       20719.73
  PCCP, 250 mm REINFORCED                 |                            |                            |
0034 503-03489               572.000  EACH|      24.00000      13728.00|       9.00000       5148.00|      12.46510        7130.04
  RETROFITTED TIE BARS                    |                            |                            |
0035 503-05240                63.000  m   |      37.00000       2331.00|      22.00000       1386.00|      47.46980        2990.60
  D-1 CONTRACTION JOINT                   |                            |                            |
0036 503-05310                89.000  m   |     250.00000      22250.00|     410.00000      36490.00|     377.67220       33612.83
  TERMINAL JOINT                          |                            |                            |
0037 601-01522                 7.000  EACH|    1250.00000       8750.00|    1416.00000       9912.00|    1239.39340        8675.75
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0038 601-01867                 1.000  EACH|    1900.00000       1900.00|    2000.00000       2000.00|    1755.80730        1755.81
  GUARDRAIL TRANSITION, TGB RETROFIT      |                            |                            |
  DOUBLE FACED                            |                            |                            |
0039 601-04746                 4.000  EACH|    5000.00000      20000.00|    5782.00000      23128.00|    5060.85630       20243.43
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0040 601-61390                 1.000  EACH|      45.00000         45.00|      47.00000         47.00|      41.31310          41.31
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0041 601-93346                 1.000  EACH|      70.00000         70.00|     236.00000        236.00|     206.56560         206.57
  GUARDRAIL CONNECTOR, AS                 |                            |                            |
0042 601-94689                 4.000  EACH|    2300.00000       9200.00|    2596.00000      10384.00|    2272.22120        9088.88
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0043 601-97774                 1.000  EACH|    1150.00000       1150.00|     950.00000        950.00|     826.26220         826.26
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0044 601-99105               243.500  m   |      31.00000       7548.50|      39.00000       9496.50|      34.05480        8292.34
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0045 601-99108                57.000  m   |      45.00000       2565.00|      52.00000       2964.00|      45.57580        2597.82
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0046 602-06032               190.000  m   |     170.00000      32300.00|      57.00000      10830.00|     253.59710       48183.45
  BARRIER, MEDIAN, CONCRETE               |                            |                            |
0047 602-06639               752.000  m   |      55.00000      41360.00|      65.70000      49406.40|      45.99900       34591.25
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0048 602-06646               459.000  m   |      70.00000      32130.00|      56.63000      25993.17|      47.83300       21955.35
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0049 602-06729                66.000  EACH|       8.50000        561.00|      10.00000        660.00|       8.26260         545.33
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1609544              |(3) 35-0906416
                                          |AMERICAN CONTRACTING & SERVI|SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 602-99181               116.000  m   |      40.00000       4640.00|      15.00000       1740.00|      44.78220        5194.74
  MEDIAN BARRIER, CONCRETE, REMOVE        |                            |                            |
0051 607-90826                 2.000  EACH|     750.00000       1500.00|     650.00000       1300.00|     365.87240         731.74
  GUTTER TURNOUT, CONCRETE                |                            |                            |
0052 610-05527              2418.000  Mg  |      50.00000     120900.00|      61.51000     148731.18|      38.70850       93597.15
  HMA FOR APPROACHES                      |                            |                            |
0053 610-06257              1544.000  m2  |      45.00000      69480.00|      66.00000     101904.00|      51.15860       78988.88
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0054 616-51367                69.000  m2  |      70.00000       4830.00|      60.00000       4140.00|      67.73550        4673.75
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0055 619-03777                        LUMP|   74000.00000      74000.00|   82600.00000      82600.00|   67133.81000       67133.81
  SURFACE PREPARATION, METALIZING , STR   |                            |                            |
  NO 1                                    |                            |                            |
0056 619-03778                        LUMP|  150000.00000     150000.00|  165200.00000     165200.00|  141504.64000      141504.64
  METALIZING , STR NO 1                   |                            |                            |
0057 619-03779                        LUMP|   11000.00000      11000.00|   11800.00000      11800.00|   11980.80000       11980.80
  SEAL COAT, METALIZING , STR NO 1        |                            |                            |
0058 619-03780                        LUMP|   22000.00000      22000.00|   24780.00000      24780.00|   19107.31000       19107.31
  TOP COAT, METALIZING , STR NO 1         |                            |                            |
0059 619-03781                        LUMP|    8300.00000       8300.00|    9440.00000       9440.00|   21689.38000       21689.38
  POLLUTION CONTROL, METALIZING , STR NO 1|                            |                            |
0060 619-03782                        LUMP|   10500.00000      10500.00|    6000.00000       6000.00|   35856.61000       35856.61
  MAINTAINING TRAFFIC, METALIZING , STR   |                            |                            |
  NO 1                                    |                            |                            |
0061 621-01004                 2.000  EACH|     235.00000        470.00|     531.00000       1062.00|     464.77250         929.55
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0062 621-06560              2167.000  m2  |       1.40000       3033.80|       1.12000       2427.04|       0.98820        2141.43
  MULCHED SEEDING, U                      |                            |                            |
0063 621-06567                 6.200  kL  |       1.00000          6.20|       0.59000          3.66|       7.81950          48.48
  WATER                                   |                            |                            |
0064 621-06574               340.000  m2  |       7.00000       2380.00|       8.00000       2720.00|       6.97920        2372.93
  SODDING                                 |                            |                            |
0065 701-03753               228.000  m   |     130.00000      29640.00|      99.00000      22572.00|     114.38940       26080.78
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0066 702-51005               120.900  m3  |     475.00000      57427.50|     643.52000      77801.57|     607.11060       73399.67
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0067 702-51015                10.400  m3  |     400.00000       4160.00|     425.00000       4420.00|     488.33790        5078.71
  CONCRETE, B, FOOTINGS                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1609544              |(3) 35-0906416
                                          |AMERICAN CONTRACTING & SERVI|SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0068 702-51100               338.000  kg  |       1.65000        557.70|       3.89000       1314.82|      12.25770        4143.10
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0069 702-51110               553.000  kg  |       1.85000       1023.05|       3.79000       2095.87|       5.81090        3213.43
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0070 702-51863              1788.000  EACH|      12.00000      21456.00|       6.00000      10728.00|       7.88200       14093.02
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0071 703-01540               128.000  EACH|      10.00000       1280.00|       7.65000        979.20|       8.88940        1137.84
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0072 703-51030             27278.000  kg  |       1.15000      31369.70|       1.21000      33006.38|       1.17750       32119.85
  REINFORCING STEEL                       |                            |                            |
0073 703-51032            112112.000  kg  |       1.20000     134534.40|       1.31000     146866.72|       1.34640      150947.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0074 703-90512                 6.000  EACH|      30.00000        180.00|       7.65000         45.90|      15.54270          93.26
  THREADED BAR SPLICE                     |                            |                            |
0075 703-97936              1226.000  EACH|      13.00000      15938.00|       7.88000       9660.88|       7.78240        9541.22
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0076 704-05892               563.800  m3  |     445.00000     250891.00|     543.92000     306662.10|     517.35790      291686.38
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0077 706-05734                 8.000  EACH|    1200.00000       9600.00|    1500.00000      12000.00|    1187.75200        9502.02
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0078 706-51025               481.000  m   |     115.00000      55315.00|     157.50000      75757.50|     184.12930       88566.19
  CONCRETE, C, RAILING                    |                            |                            |
0079 709-51821                        LUMP|   12500.00000      12500.00|   16390.00000      16390.00|   12915.51000       12915.51
  SURFACE SEAL , STR NO 1                 |                            |                            |
0080 709-51821                        LUMP|    1800.00000       1800.00|    3700.00000       3700.00|    2995.20000        2995.20
  SURFACE SEAL , STR NO 2                 |                            |                            |
0081 710-51864                75.000  EACH|      15.00000       1125.00|      14.16000       1062.00|      18.59090        1394.32
  FIELD DRILLED HOLE                      |                            |                            |
0082 711-51038                        LUMP|  160000.00000     160000.00|  150000.00000     150000.00|  148181.10000      148181.10
  STRUCTURAL STEEL                        |                            |                            |
0083 711-51080                 4.000  EACH|      80.00000        320.00|      65.00000        260.00|      32.10380         128.42
  ANCHOR PLATE, AP3                       |                            |                            |
0084 713-51820                        LUMP|   15000.00000      15000.00|   18874.00000      18874.00|   11335.96000       11335.96
  TEMPORARY SUPPORT , STR NO 1            |                            |                            |
0085 715-05149                 8.000  m   |     140.00000       1120.00|      65.00000        520.00|     263.86350        2110.91
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0086 715-05407                20.000  m   |     125.00000       2500.00|      16.00000        320.00|      44.31000         886.20
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0087 720-45090                 2.000  EACH|     400.00000        800.00|    1400.00000       2800.00|    1469.02480        2938.05
  INLET, UA                               |                            |                            |
0088 722-51401               320.000  m2  |      40.00000      12800.00|     129.12000      41318.40|      18.86380        6036.42
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1609544              |(3) 35-0906416
                                          |AMERICAN CONTRACTING & SERVI|SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0089 722-51842               710.000  m2  |      60.00000      42600.00|      50.45000      35819.50|      43.60140       30956.99
  BRIDGE DECK OVERLAY                     |                            |                            |
0090 722-51846                10.000  m3  |     395.00000       3950.00|     395.00000       3950.00|     395.00000        3950.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0091 722-51852               140.000  m2  |     200.00000      28000.00|      86.08000      12051.20|     109.74560       15364.38
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0092 724-51925               106.000  m   |     350.00000      37100.00|     330.00000      34980.00|     282.09580       29902.15
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0093 726-92406                48.000  EACH|     250.00000      12000.00|     261.67000      12560.16|     692.83290       33255.98
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0094 728-98377                        LUMP|    7000.00000       7000.00|    8550.00000       8550.00|    7142.00000        7142.00
  MASONRY COATING , STR NO 1              |                            |                            |
0095 801-03290                 2.000  EACH|     500.00000       1000.00|     112.00000        224.00|      98.11860         196.24
  CONSTRUCTION SIGN, C                    |                            |                            |
0096 801-04308                 2.000  EACH|     225.00000        450.00|     236.00000        472.00|     206.56560         413.13
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0097 801-06198               120.000  DAY |     375.00000      45000.00|     431.00000      51720.00|     376.98210       45237.85
  PATROLLER                               |                            |                            |
0098 801-06203              1367.000  m   |       0.30000        410.10|       0.27000        369.09|       0.27100         370.46
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0099 801-06207             16322.000  m   |       3.20000      52230.40|       3.45000      56310.90|       3.04950       49773.94
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0100 801-06469                60.000  m   |       6.00000        360.00|       6.89000        413.40|       6.09940         365.96
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0101 801-06605                 7.000  EACH|      80.00000        560.00|      83.00000        581.00|      72.29790         506.09
  BARRICADE, IIIA                         |                            |                            |
0102 801-06625                18.000  EACH|     100.00000       1800.00|     112.00000       2016.00|      98.11860        1766.13
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0103 801-06640                43.000  EACH|      95.00000       4085.00|      71.00000       3053.00|      61.96970        2664.70
  CONSTRUCTION SIGN, A                    |                            |                            |
0104 801-06645                10.000  EACH|      65.00000        650.00|      35.00000        350.00|      36.14900         361.49
  CONSTRUCTION SIGN, B                    |                            |                            |
0105 801-06710                95.000  DAY |      24.00000       2280.00|      19.00000       1805.00|      16.52520        1569.89
  FLASHING ARROW SIGN                     |                            |                            |
0106 801-06775                        LUMP|   30000.00000      30000.00|   24036.00000      24036.00|  104470.14000      104470.14
  MAINTAINING TRAFFIC , STR NO 1          |                            |                            |
0107 801-06775                        LUMP|   25000.00000      25000.00|    8582.00000       8582.00|   40495.04000       40495.04
  MAINTAINING TRAFFIC , STR NO 2          |                            |                            |
0108 802-05701                 3.250  m   |      28.00000         91.00|      30.68000         99.71|      13.55410          44.05
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1609544              |(3) 35-0906416
                                          |AMERICAN CONTRACTING & SERVI|SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0109 802-76015                25.500  m2  |     225.00000       5737.50|     247.80000       6318.90|     200.11080        5102.83
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0110 802-76035                 2.633  m2  |     165.00000        434.45|     182.90000        481.58|     133.40680         351.26
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0111 803-02310               667.000  kg  |       2.25000       1500.75|       2.36000       1574.12|       2.61870        1746.67
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0112 803-06031                33.215  m3  |     375.00000      12455.63|     401.20000      13325.86|     104.01830        3454.97
  SIGN FOUNDATIONS, CONCRETE              |                            |                            |
0113 803-76110                 1.000  EACH|   29000.00000      29000.00|   32627.00000      32627.00|   41106.54830       41106.55
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            |
0114 803-76170                12.186  m   |     475.00000       5788.35|     531.00000       6470.77|     403.23690        4913.84
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (BOX TRUSS)                    |                            |                            |
0115 803-93388                 1.000  EACH|     200.00000        200.00|     212.00000        212.00|     319.14380         319.14
  BARRIER WALL SIGN BRACKET ASSEMBLY,     |                            |                            |
  MEDIAN                                  |                            |                            |
0116 805-01652               520.000  m   |       2.25000       1170.00|       2.36000       1227.20|      10.16570        5286.16
  WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, |                            |                            |
  1/C                                     |                            |                            |
0117 805-01842                 1.000  EACH|     700.00000        700.00|     767.00000        767.00|     610.40210         610.40
  HANDHOLE, SIGNAL                        |                            |                            |
0118 805-02729                34.000  m   |       4.25000        144.50|       4.72000        160.48|       2.57510          87.55
  SIGNAL CABLE, REINSTALL                 |                            |                            |
0119 805-06592               146.000  m   |      35.00000       5110.00|      38.94000       5685.24|      27.10830        3957.81
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0120 805-86898                74.000  m   |      18.00000       1332.00|      19.82000       1466.68|      37.27400        2758.28
  CONDUIT, STEEL, GALVANIZED, 19 mm       |                            |                            |
0121 805-86920                 3.000  EACH|      27.00000         81.00|      30.00000         90.00|       8.26260          24.79
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0122 807-82003                 1.000  EACH|     735.00000        735.00|     838.00000        838.00|     811.80260         811.80
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 |                            |                            |
  LUMINARIES                              |                            |                            |
0123 807-86790                 4.000  EACH|     425.00000       1700.00|     472.00000       1888.00|     345.99730        1383.99
  LUMINAIRE,SIGN, MERCURY VAPOR, WITH     |                            |                            |
  GLARE SHIELD, 250 WATT                  |                            |                            |
0124 807-86910                 1.000  EACH|      30.00000         30.00|      33.00000         33.00|      30.98480          30.98
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0125 807-86915                 2.000  EACH|      45.00000         90.00|      50.00000        100.00|      32.01770          64.04
  CONNECTOR KIT, FUSED                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1609544              |(3) 35-0906416
                                          |AMERICAN CONTRACTING & SERVI|SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0126 808-02157                 1.000  EACH|     115.00000        115.00|     112.00000        112.00|      98.11860          98.12
  PAVEMENT MESSAGE MARKINGS, REMOVE       |                            |                            |
0127 808-06701               190.000  m   |       1.25000        237.50|       1.16000        220.40|       1.05050         199.60
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0128 808-06702              1154.000  m   |       1.25000       1442.50|       1.48000       1707.92|       1.28770        1486.01
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0129 808-06703              1392.000  m   |       2.25000       3132.00|       1.16000       1614.72|       1.05050        1462.30
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0130 808-06705               426.000  m   |       2.25000        958.50|       2.30000        979.80|       2.03310         866.10
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0131 808-06711                16.000  m   |       4.75000         76.00|       2.30000         36.80|       2.03310          32.53
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0132 808-06713                62.000  m   |       4.75000        294.50|       2.30000        142.60|       2.03310         126.05
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0133 808-06714                62.000  m   |       4.75000        294.50|       2.30000        142.60|       2.03310         126.05
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0134 808-06716              6005.000  m   |       1.60000       9608.00|       1.24000       7446.20|       1.08430        6511.22
  LINE, REMOVE                            |                            |                            |
0135 808-75051               194.000  m   |       3.75000        727.50|       4.06000        787.64|       3.55810         690.27
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0136 808-75054               194.000  m   |       3.75000        727.50|       4.06000        787.64|       3.55810         690.27
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0137 808-75061               145.000  m   |       4.50000        652.50|       5.10000        739.50|       4.45600         646.12
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0138 808-75245              1557.000  m   |       1.00000       1557.00|       1.16000       1806.12|       1.01640        1582.53
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0139 808-75272               177.000  m   |      12.00000       2124.00|       9.12000       1614.24|       7.99700        1415.47
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0140 808-75297                18.000  m   |       3.00000         54.00|      11.21000        201.78|       9.82680         176.88
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0141 808-75320                 1.000  EACH|      65.00000         65.00|      83.00000         83.00|      72.29790          72.30
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1609544              |(3) 35-0906416
                                          |AMERICAN CONTRACTING & SERVI|SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0142 808-75996               143.000  EACH|       6.00000        858.00|      15.00000       2145.00|       8.02590        1147.70
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0143 808-75998               143.000  EACH|      32.00000       4576.00|      30.00000       4290.00|      25.82070        3692.36
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  2,482,041.23|             $  2,723,511.72|                $  2,797,372.07
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,482,041.23|             $  2,723,511.72|                $  2,797,372.07
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-2040801              |(6) 35-1917625
                                          |BEATY CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION AND
               OVERHEAD SIGN INSTALLATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1200.00000      14400.00|    1500.00000      18000.00|    1300.00000       15600.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    9500.00000       9500.00|    8900.00000       8900.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  146000.00000     146000.00|  145000.00000     145000.00|  177000.00000      177000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01845               123.200  m   |     123.00000      15153.60|       8.50000       1047.20|       7.35000         905.52
  CONDUIT, REMOVE                         |                            |                            |
0005 202-02240              1066.000  m2  |      19.00000      20254.00|      22.00000      23452.00|      20.00000       21320.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               456.400  m   |       8.60000       3925.04|      10.94000       4993.02|      10.25000        4678.10
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02276                 2.000  EACH|     280.00000        560.00|     700.00000       1400.00|     500.00000        1000.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0008 202-02446               204.000  m   |       1.00000        204.00|      25.00000       5100.00|      30.00000        6120.00
  BRIDGE RAILING, CONCRETE, REMOVE        |                            |                            |
0009 202-04089                 2.000  EACH|      65.00000        130.00|      70.00000        140.00|      12.50000          25.00
  SHEET SIGN, REMOVE                      |                            |                            |
0010 202-51133               174.000  m   |       1.00000        174.00|      20.00000       3480.00|      37.00000        6438.00
  RAILING, REMOVE                         |                            |                            |
0011 202-51328                        LUMP|  205923.00000     205923.00|  225000.00000     225000.00|  220000.00000      220000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0012 202-51328                        LUMP|   17000.00000      17000.00|   37000.00000      37000.00|   55000.00000       55000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0013 202-51368                19.000  m2  |      35.00000        665.00|      85.00000       1615.00|     120.00000        2280.00
  SLOPEWALL, REMOVE                       |                            |                            |
0014 202-60820              3376.000  m2  |       3.85000      12997.60|       4.00000      13504.00|       3.50000       11816.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0015 202-60822              5468.000  m2  |       2.00000      10936.00|       4.00000      21872.00|       1.00000        5468.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0016 202-74055                 1.000  EACH|    2700.00000       2700.00|    2400.00000       2400.00|    6650.00000        6650.00
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
0017 202-86946                 1.000  EACH|      65.00000         65.00|     170.00000        170.00|     106.00000         106.00
  HANDHOLE, REMOVE                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-2040801              |(6) 35-1917625
                                          |BEATY CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 202-91385                 2.000  EACH|     215.00000        430.00|     700.00000       1400.00|    1045.00000        2090.00
  INLET, REMOVE                           |                            |                            |
0019 202-99383                59.000  m   |      72.00000       4248.00|      75.00000       4425.00|     160.00000        9440.00
  TERMINAL JOINT, REMOVE                  |                            |                            |
0020 203-02000              1747.000  m3  |      25.00000      43675.00|      22.00000      38434.00|      25.00000       43675.00
  EXCAVATION, COMMON                      |                            |                            |
0021 205-02224                80.000  m   |       8.00000        640.00|       8.31000        664.80|       6.25000         500.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0022 206-51225                44.000  m3  |     215.00000       9460.00|      60.00000       2640.00|      62.00000        2728.00
  EXCAVATION, DRY                         |                            |                            |
0023 211-02060                32.000  m3  |      35.00000       1120.00|      75.00000       2400.00|      55.00000        1760.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0024 211-06467                52.000  m3  |      50.00000       2600.00|      75.00000       3900.00|      60.00000        3120.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0025 303-52308              2271.000  Mg  |      20.00000      45420.00|      20.00000      45420.00|      25.00000       56775.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0026 304-06464                92.000  m3  |      70.00000       6440.00|      75.00000       6900.00|      60.00000        5520.00
  SUBBASE FOR PCCP                        |                            |                            |
0027 305-05731              1214.000  Mg  |      45.00000      54630.00|      25.00000      30350.00|      59.00000       71626.00
  WIDENING WITH QC/QA HMA                 |                            |                            |
0028 401-05459              2056.000  Mg  |      40.00000      82240.00|      33.00000      67848.00|      40.00000       82240.00
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0029 401-05463               173.000  Mg  |      55.00000       9515.00|      45.00000       7785.00|      52.20000        9030.60
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0030 401-05464               173.000  Mg  |      75.00000      12975.00|      54.00000       9342.00|      72.70000       12577.10
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0031 402-05481               816.000  Mg  |      45.00000      36720.00|      35.00000      28560.00|      43.50000       35496.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0032 406-05521             11050.000  m2  |       0.20000       2210.00|       0.08000        884.00|       0.15000        1657.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0033 502-06327               356.000  m2  |      55.00000      19580.00|      85.00000      30260.00|      85.00000       30260.00
  PCCP, 250 mm REINFORCED                 |                            |                            |
0034 503-03489               572.000  EACH|      20.00000      11440.00|      14.00000       8008.00|      13.00000        7436.00
  RETROFITTED TIE BARS                    |                            |                            |
0035 503-05240                63.000  m   |      25.00000       1575.00|      50.00000       3150.00|     124.00000        7812.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0036 503-05310                89.000  m   |     370.00000      32930.00|     420.00000      37380.00|     245.00000       21805.00
  TERMINAL JOINT                          |                            |                            |
0037 601-01522                 7.000  EACH|    1300.00000       9100.00|    1200.00000       8400.00|    1260.00000        8820.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-2040801              |(6) 35-1917625
                                          |BEATY CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 601-01867                 1.000  EACH|    2000.00000       2000.00|    1700.00000       1700.00|    1785.00000        1785.00
  GUARDRAIL TRANSITION, TGB RETROFIT      |                            |                            |
  DOUBLE FACED                            |                            |                            |
0039 601-04746                 4.000  EACH|    7300.00000      29200.00|    4900.00000      19600.00|    5145.00000       20580.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0040 601-61390                 1.000  EACH|      50.00000         50.00|      40.00000         40.00|      42.00000          42.00
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0041 601-93346                 1.000  EACH|      70.00000         70.00|     200.00000        200.00|     210.00000         210.00
  GUARDRAIL CONNECTOR, AS                 |                            |                            |
0042 601-94689                 4.000  EACH|    2400.00000       9600.00|    2200.00000       8800.00|    2310.00000        9240.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0043 601-97774                 1.000  EACH|    1200.00000       1200.00|     800.00000        800.00|     840.00000         840.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0044 601-99105               243.500  m   |      32.00000       7792.00|      33.00000       8035.50|      34.65000        8437.28
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0045 601-99108                57.000  m   |      46.00000       2622.00|      44.00000       2508.00|      46.20000        2633.40
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0046 602-06032               190.000  m   |     160.00000      30400.00|     175.00000      33250.00|     300.00000       57000.00
  BARRIER, MEDIAN, CONCRETE               |                            |                            |
0047 602-06639               752.000  m   |      60.00000      45120.00|      80.00000      60160.00|     105.00000       78960.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0048 602-06646               459.000  m   |      56.00000      25704.00|      75.00000      34425.00|      80.00000       36720.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0049 602-06729                66.000  EACH|       8.50000        561.00|       7.00000        462.00|      10.50000         693.00
  BARRIER DELINEATOR                      |                            |                            |
0050 602-99181               116.000  m   |      42.00000       4872.00|      55.00000       6380.00|      44.00000        5104.00
  MEDIAN BARRIER, CONCRETE, REMOVE        |                            |                            |
0051 607-90826                 2.000  EACH|     810.00000       1620.00|    2000.00000       4000.00|    1300.00000        2600.00
  GUTTER TURNOUT, CONCRETE                |                            |                            |
0052 610-05527              2418.000  Mg  |      40.00000      96720.00|      48.00000     116064.00|      45.00000      108810.00
  HMA FOR APPROACHES                      |                            |                            |
0053 610-06257              1544.000  m2  |      54.00000      83376.00|      60.00000      92640.00|      53.00000       81832.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0054 616-51367                69.000  m2  |     130.00000       8970.00|     100.00000       6900.00|      80.00000        5520.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0055 619-03777                        LUMP|   76000.00000      76000.00|   70000.00000      70000.00|  265000.00000      265000.00
  SURFACE PREPARATION, METALIZING , STR   |                            |                            |
  NO 1                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-2040801              |(6) 35-1917625
                                          |BEATY CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 619-03778                        LUMP|  136000.00000     136000.00|  140000.00000     140000.00|  193000.00000      193000.00
  METALIZING , STR NO 1                   |                            |                            |
0057 619-03779                        LUMP|   14000.00000      14000.00|   10000.00000      10000.00|   13100.00000       13100.00
  SEAL COAT, METALIZING , STR NO 1        |                            |                            |
0058 619-03780                        LUMP|   22000.00000      22000.00|   21000.00000      21000.00|   13100.00000       13100.00
  TOP COAT, METALIZING , STR NO 1         |                            |                            |
0059 619-03781                        LUMP|   25000.00000      25000.00|    8000.00000       8000.00|   26200.00000       26200.00
  POLLUTION CONTROL, METALIZING , STR NO 1|                            |                            |
0060 619-03782                        LUMP|   30000.00000      30000.00|    2500.00000       2500.00|   39000.00000       39000.00
  MAINTAINING TRAFFIC, METALIZING , STR   |                            |                            |
  NO 1                                    |                            |                            |
0061 621-01004                 2.000  EACH|     485.00000        970.00|     450.00000        900.00|     365.00000         730.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0062 621-06560              2167.000  m2  |       1.00000       2167.00|       0.95000       2058.65|       0.55000        1191.85
  MULCHED SEEDING, U                      |                            |                            |
0063 621-06567                 6.200  kL  |       0.55000          3.41|       0.50000          3.10|       5.25000          32.55
  WATER                                   |                            |                            |
0064 621-06574               340.000  m2  |       8.70000       2958.00|       6.75000       2295.00|       4.10000        1394.00
  SODDING                                 |                            |                            |
0065 701-03753               228.000  m   |     102.00000      23256.00|     135.00000      30780.00|     150.00000       34200.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0066 702-51005               120.900  m3  |     960.00000     116064.00|     900.00000     108810.00|    1250.00000      151125.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0067 702-51015                10.400  m3  |     560.00000       5824.00|     700.00000       7280.00|    1100.00000       11440.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0068 702-51100               338.000  kg  |       5.60000       1892.80|       4.00000       1352.00|       6.10000        2061.80
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0069 702-51110               553.000  kg  |       4.50000       2488.50|       5.00000       2765.00|       5.25000        2903.25
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0070 702-51863              1788.000  EACH|      10.00000      17880.00|      10.00000      17880.00|       9.00000       16092.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0071 703-01540               128.000  EACH|       8.00000       1024.00|       5.00000        640.00|      18.00000        2304.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0072 703-51030             27278.000  kg  |       1.10000      30005.80|       1.25000      34097.50|       1.10000       30005.80
  REINFORCING STEEL                       |                            |                            |
0073 703-51032            112112.000  kg  |       1.30000     145745.60|       1.40000     156956.80|       1.18000      132292.16
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0074 703-90512                 6.000  EACH|       7.80000         46.80|      10.00000         60.00|     138.00000         828.00
  THREADED BAR SPLICE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-2040801              |(6) 35-1917625
                                          |BEATY CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 703-97936              1226.000  EACH|       8.00000       9808.00|       5.00000       6130.00|      15.50000       19003.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0076 704-05892               563.800  m3  |     534.00000     301069.20|     400.00000     225520.00|     625.00000      352375.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0077 706-05734                 8.000  EACH|    1800.00000      14400.00|    2500.00000      20000.00|    1500.00000       12000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0078 706-51025               481.000  m   |     171.00000      82251.00|     165.00000      79365.00|     108.00000       51948.00
  CONCRETE, C, RAILING                    |                            |                            |
0079 709-51821                        LUMP|   16400.00000      16400.00|   12892.00000      12892.00|   11900.00000       11900.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0080 709-51821                        LUMP|    3700.00000       3700.00|    2810.00000       2810.00|    2000.00000        2000.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0081 710-51864                75.000  EACH|      14.00000       1050.00|      13.00000        975.00|      12.00000         900.00
  FIELD DRILLED HOLE                      |                            |                            |
0082 711-51038                        LUMP|  148000.00000     148000.00|  240000.00000     240000.00|  165000.00000      165000.00
  STRUCTURAL STEEL                        |                            |                            |
0083 711-51080                 4.000  EACH|      58.00000        232.00|      50.00000        200.00|     275.00000        1100.00
  ANCHOR PLATE, AP3                       |                            |                            |
0084 713-51820                        LUMP|   32000.00000      32000.00|   40000.00000      40000.00|   65000.00000       65000.00
  TEMPORARY SUPPORT , STR NO 1            |                            |                            |
0085 715-05149                 8.000  m   |      88.00000        704.00|     175.00000       1400.00|     320.00000        2560.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0086 715-05407                20.000  m   |      19.00000        380.00|      55.00000       1100.00|     200.00000        4000.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0087 720-45090                 2.000  EACH|    1900.00000       3800.00|    1200.00000       2400.00|    1600.00000        3200.00
  INLET, UA                               |                            |                            |
0088 722-51401               320.000  m2  |     161.46000      51667.20|     400.00000     128000.00|     330.00000      105600.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0089 722-51842               710.000  m2  |      55.00000      39050.00|      60.00000      42600.00|      68.00000       48280.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0090 722-51846                10.000  m3  |     395.00000       3950.00|     395.00000       3950.00|     395.00000        3950.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0091 722-51852               140.000  m2  |      48.44000       6781.60|      97.00000      13580.00|      65.00000        9100.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0092 724-51925               106.000  m   |     265.00000      28090.00|     350.00000      37100.00|     300.00000       31800.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0093 726-92406                48.000  EACH|     810.00000      38880.00|     750.00000      36000.00|     500.00000       24000.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0094 728-98377                        LUMP|   11000.00000      11000.00|    6370.00000       6370.00|    5500.00000        5500.00
  MASONRY COATING , STR NO 1              |                            |                            |
0095 801-03290                 2.000  EACH|     102.00000        204.00|      95.00000        190.00|     100.00000         200.00
  CONSTRUCTION SIGN, C                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,158,086.08                                                  ROUTE : I-69
     CALL ORDER   : 354                     CONTRACT ID : B -24589-A                   COUNTIES : MARION
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 801-04308                 2.000  EACH|     215.00000        430.00|     200.00000        400.00|     215.00000         430.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0097 801-06198               120.000  DAY |     400.00000      48000.00|     365.00000      43800.00|     380.00000       45600.00
  PATROLLER                               |                            |                            |
0098 801-06203              1367.000  m   |       0.25000        341.75|       0.23000        314.41|       0.25000         341.75
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0099 801-06207             16322.000  m   |       3.15000      51414.30|       2.92000      47660.24|       3.05000       49782.10
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0100 801-06469                60.000  m   |       6.50000        390.00|       5.84000        350.40|       6.15000         369.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0101 801-06605                 7.000  EACH|      75.00000        525.00|      70.00000        490.00|      73.00000         511.00
  BARRICADE, IIIA                         |                            |                            |
0102 801-06625                18.000  EACH|     150.00000       2700.00|      95.00000       1710.00|     100.00000        1800.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0103 801-06640                43.000  EACH|     100.00000       4300.00|      60.00000       2580.00|      64.00000        2752.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0104 801-06645                10.000  EACH|      50.00000        500.00|      30.00000        300.00|      32.00000         320.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0105 801-06710                95.000  DAY |      20.00000       1900.00|      16.00000       1520.00|      17.00000        1615.00
  FLASHING ARROW SIGN                     |                            |                            |
0106 801-06775                        LUMP|   36000.00000      36000.00|   25000.00000      25000.00|   89000.00000       89000.00
  MAINTAINING TRAFFIC , STR NO 1          |                            |                            |
0107 801-06775                        LUMP|   37000.00000      37000.00|   25000.00000      25000.00|   27492.13000       27492.13
  MAINTAINING TRAFFIC , STR NO 2          |                            |                            |
0108 802-05701                 3.250  m   |      15.00000         48.75|      26.00000         84.50|      46.00000         149.50
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0109 802-76015                25.500  m2  |     205.00000       5227.50|     210.00000       5355.00|     183.00000        4666.50
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0110 802-76035                 2.633  m2  |     130.00000        342.29|     155.00000        408.12|     138.00000         363.35
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0111 803-02310               667.000  kg  |       2.50000       1667.50|       2.00000       1334.00|       1.60000        1067.20
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0112 803-06031                33.215  m3  |     110.00000       3653.65|     340.00000      11293.10|     387.00000       12854.21
  SIGN FOUNDATIONS, CONCRETE              |                            |                            |
0113 803-76110                 1.000  EACH|   43000.00000      43000.00|   27650.00000      27650.00|   32550.00000       32550.00
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            |
0114 803-76170                12.186  m   |     420.00000       5118.12|     450.00000       5483.70|     475.00000        5788.35
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (BOX TRUSS)                    |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 803-93388                 1.000  EACH|     332.00000        332.00|     180.00000        180.00|     112.00000         112.00
  BARRIER WALL SIGN BRACKET ASSEMBLY,     |                            |                            |
  MEDIAN                                  |                            |                            |
0116 805-01652               520.000  m   |      11.00000       5720.00|       2.00000       1040.00|       2.05000        1066.00
  WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, |                            |                            |
  1/C                                     |                            |                            |
0117 805-01842                 1.000  EACH|     635.00000        635.00|     650.00000        650.00|     874.00000         874.00
  HANDHOLE, SIGNAL                        |                            |                            |
0118 805-02729                34.000  m   |       2.50000         85.00|       4.00000        136.00|       2.15000          73.10
  SIGNAL CABLE, REINSTALL                 |                            |                            |
0119 805-06592               146.000  m   |      26.00000       3796.00|      33.00000       4818.00|      37.00000        5402.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0120 805-86898                74.000  m   |      38.00000       2812.00|      16.80000       1243.20|      26.00000        1924.00
  CONDUIT, STEEL, GALVANIZED, 19 mm       |                            |                            |
0121 805-86920                 3.000  EACH|       8.00000         24.00|      25.00000         75.00|      12.00000          36.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0122 807-82003                 1.000  EACH|     850.00000        850.00|     710.00000        710.00|     667.00000         667.00
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 |                            |                            |
  LUMINARIES                              |                            |                            |
0123 807-86790                 4.000  EACH|     360.00000       1440.00|     400.00000       1600.00|     360.00000        1440.00
  LUMINAIRE,SIGN, MERCURY VAPOR, WITH     |                            |                            |
  GLARE SHIELD, 250 WATT                  |                            |                            |
0124 807-86910                 1.000  EACH|      32.00000         32.00|      28.20000         28.20|      30.50000          30.50
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0125 807-86915                 2.000  EACH|      33.00000         66.00|      41.50000         83.00|      31.50000          63.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0126 808-02157                 1.000  EACH|     102.00000        102.00|      95.00000         95.00|     100.00000         100.00
  PAVEMENT MESSAGE MARKINGS, REMOVE       |                            |                            |
0127 808-06701               190.000  m   |       1.10000        209.00|       0.98000        186.20|       1.05000         199.50
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0128 808-06702              1154.000  m   |       1.50000       1731.00|       1.25000       1442.50|       1.30000        1500.20
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0129 808-06703              1392.000  m   |       1.10000       1531.20|       0.98000       1364.16|       1.05000        1461.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0130 808-06705               426.000  m   |       2.10000        894.60|       1.95000        830.70|       2.10000         894.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0131 808-06711                16.000  m   |       2.10000         33.60|       1.95000         31.20|       2.10000          33.60
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
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0132 808-06713                62.000  m   |       2.10000        130.20|       1.95000        120.90|       2.10000         130.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0133 808-06714                62.000  m   |       2.10000        130.20|       1.95000        120.90|       2.10000         130.20
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0134 808-06716              6005.000  m   |       1.20000       7206.00|       1.05000       6305.25|       1.15000        6905.75
  LINE, REMOVE                            |                            |                            |
0135 808-75051               194.000  m   |       3.70000        717.80|       3.44000        667.36|       3.60000         698.40
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0136 808-75054               194.000  m   |       3.70000        717.80|       3.44000        667.36|       3.60000         698.40
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0137 808-75061               145.000  m   |       4.70000        681.50|       4.31000        624.95|       4.50000         652.50
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0138 808-75245              1557.000  m   |       1.10000       1712.70|       0.98000       1525.86|       1.05000        1634.85
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0139 808-75272               177.000  m   |       8.30000       1469.10|       7.73000       1368.21|       8.10000        1433.70
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0140 808-75297                18.000  m   |      11.00000        198.00|       9.50000        171.00|      10.00000         180.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0141 808-75320                 1.000  EACH|      76.00000         76.00|      70.00000         70.00|      74.00000          74.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0142 808-75996               143.000  EACH|      11.00000       1573.00|      17.00000       2431.00|      18.00000        2574.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0143 808-75998               143.000  EACH|      27.00000       3861.00|      25.00000       3575.00|      26.30000        3760.90
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  2,925,480.71|             $  2,998,042.99|                $  3,547,400.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,925,480.71|             $  2,998,042.99|                $  3,547,400.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,905,678.86                                                  ROUTE : US 30
     CALL ORDER   : 362                     CONTRACT ID : B -25086-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/28/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2004020

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1057237     MCCOY, R.L., INC.                                                      $  3,586,877.11     100.0000%
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  3,593,966.13     100.1976%
   3   36-2231526     WALSH CONSTR CO OF ILL                                                 $  3,656,960.13     101.9538%
   4   35-1339168     LAPORTE CONSTRUCTION CO                CONDITIONAL                     $  3,812,203.26     106.2819%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $  3,949,016.10     110.0962%
====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1582109              |(3) 36-2231526
                                          |MCCOY, R.L., INC.           |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION- STR NO 30-75-4215C - TWIN CONTINUOUS
               PRESTRESS CONCRETE I BEAM
                                          |                            |                            |
0001 105-01925                 7.000  MOS |    1800.00000      12600.00|    2724.75000      19073.25|    2605.00000       18235.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   36000.00000      36000.00|   34543.61000      34543.61|  204000.00000      204000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  179500.00000     179500.00|  174058.07000     174058.07|  189000.00000      189000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10000.00000      10000.00|    4318.10000       4318.10|   18000.00000       18000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             10307.000  m2  |      10.00000     103070.00|       1.90000      19583.30|       5.00000       51535.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241              1456.500  m   |       5.30000       7719.45|       5.30000       7719.45|       5.00000        7282.50
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                12.000  EACH|     190.00000       2280.00|     523.47000       6281.64|     600.00000        7200.00
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02277              1133.000  m   |      12.00000      13596.00|       4.18000       4735.94|       5.00000        5665.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0009 202-51330                        LUMP|  284000.00000     284000.00|  337312.69000     337312.69|  180000.00000      180000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0010 202-91385                10.000  EACH|     500.00000       5000.00|     399.74000       3997.40|     100.00000        1000.00
  INLET, REMOVE                           |                            |                            |
0011 202-95027                 2.000  EACH|    1000.00000       2000.00|    5688.56000      11377.12|     670.00000        1340.00
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0012 202-96133               137.300  m   |      45.00000       6178.50|      45.49000       6245.78|      20.90000        2869.57
  PIPE, REMOVE                            |                            |                            |
0013 202-99383                31.700  m   |      26.00000        824.20|      27.72000        878.72|      30.37000         962.73
  TERMINAL JOINT, REMOVE                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,905,678.86                                                  ROUTE : US 30
     CALL ORDER   : 362                     CONTRACT ID : B -25086-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1582109              |(3) 36-2231526
                                          |MCCOY, R.L., INC.           |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 203-02000             14250.000  m3  |       7.00000      99750.00|       2.00000      28500.00|       9.32000      132810.00
  EXCAVATION, COMMON                      |                            |                            |
0015 203-02070             28045.000  m3  |      11.50000     322517.50|       4.98000     139664.10|       9.27000      259977.15
  BORROW                                  |                            |                            |
0016 203-06499              3081.000  m2  |       8.50000      26188.50|       2.04000       6285.24|       2.61000        8041.41
  SUBGRADE TREATMENT                      |                            |                            |
0017 205-02224              1460.000  m   |       4.80000       7008.00|       4.80000       7008.00|       4.80000        7008.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0018 205-02236                 6.000  EACH|      60.00000        360.00|      60.00000        360.00|      60.00000         360.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0019 211-02060               547.000  m3  |      38.00000      20786.00|      10.59000       5792.73|      22.73000       12433.31
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0020 303-52308              1378.100  Mg  |      15.00000      20671.50|      12.81000      17653.46|      13.53000       18645.69
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0021 304-06464              3280.000  m3  |      42.00000     137760.00|      27.75000      91020.00|      27.62000       90593.60
  SUBBASE FOR PCCP                        |                            |                            |
0022 402-05468              3626.000  Mg  |      34.25000     124190.50|      32.00000     116032.00|       1.00000        3626.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0024 402-05474              1463.000  Mg  |      43.00000      62909.00|      34.30000      50180.90|       1.00000        1463.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0025 402-05477               590.000  Mg  |      45.65000      26933.50|      46.00000      27140.00|       1.00000         590.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0026 406-05520                 2.400  Mg  |     160.00000        384.00|     858.91000       2061.38|     858.91000        2061.38
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 501-05240              2596.000  m   |      12.00000      31152.00|      24.76000      64276.96|      22.75000       59059.00
  CONTRACTION JOINT, D1                   |                            |                            |
0028 501-05310                47.600  m   |     340.00000      16184.00|     283.45000      13492.22|     256.58000       12213.21
  TERMINAL JOINT                          |                            |                            |
0029 501-06266                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|    3448.80000        3448.80
  PROFILOGRAPH, PCCP                      |                            |                            |
0030 501-06320              2224.000  m   |       3.50000       7784.00|       2.00000       4448.00|       1.50000        3336.00
  MILLED PCCP CORRUGATIONS                |                            |                            |
0031 502-06327              1224.000  m2  |      40.50000      49572.00|      35.85000      43880.40|      50.00000       61200.00
  PCCP, 250 mm                            |                            |                            |
0032 502-06330             13235.000  m2  |      41.00000     542635.00|      37.43000     495386.05|      40.26000      532841.10
  PCCP, 325 mm                            |                            |                            |
0033 601-01522                 4.000  EACH|    1150.00000       4600.00|    1150.00000       4600.00|    1150.00000        4600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0034 601-94689                 6.000  EACH|    2200.00000      13200.00|    2200.00000      13200.00|    2200.00000       13200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,905,678.86                                                  ROUTE : US 30
     CALL ORDER   : 362                     CONTRACT ID : B -25086-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1582109              |(3) 36-2231526
                                          |MCCOY, R.L., INC.           |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 601-94690                 2.000  EACH|    3200.00000       6400.00|    3200.00000       6400.00|    3200.00000        6400.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0036 601-97774                 1.000  EACH|     800.00000        800.00|     800.00000        800.00|     800.00000         800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0037 601-97803                 1.000  EACH|    2200.00000       2200.00|    2200.00000       2200.00|    2200.00000        2200.00
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0038 601-99105               368.400  m   |      32.00000      11788.80|      32.00000      11788.80|      32.00000       11788.80
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0039 601-99108               148.800  m   |      46.00000       6844.80|      46.00000       6844.80|      46.00000        6844.80
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0040 601-99123                 4.000  EACH|    1750.00000       7000.00|    1750.00000       7000.00|    1750.00000        7000.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0041 602-06646               670.000  m   |      94.00000      62980.00|      43.17000      28923.90|      65.00000       43550.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0042 602-06729                20.000  EACH|      10.00000        200.00|       6.00000        120.00|       5.98000         119.60
  BARRIER DELINEATOR                      |                            |                            |
0043 605-06095               588.000  m   |      25.50000      14994.00|      49.21000      28935.48|      40.00000       23520.00
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0044 605-94082                16.000  EACH|     331.00000       5296.00|     255.01000       4080.16|     600.00000        9600.00
  CURB TURNOUT, CONCRETE                  |                            |                            |
0045 611-04923               307.600  m2  |      72.00000      22147.20|      65.21000      20058.60|      58.17000       17893.09
  CEMENT CONCRETE PAVEMENT FOR APPROACHES,|                            |                            |
   250 mm                                 |                            |                            |
0046 611-52817                 2.000  EACH|   40000.00000      80000.00|   30000.00000      60000.00|   60000.00000      120000.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0047 616-02320              6399.000  m2  |       2.00000      12798.00|       1.35000       8638.65|       0.96000        6143.04
  GEOTEXTILES                             |                            |                            |
0048 616-06405               372.000  Mg  |      23.00000       8556.00|      55.61000      20686.92|      28.25000       10509.00
  RIPRAP, REVETMENT                       |                            |                            |
0049 616-51367               683.000  m2  |      45.00000      30735.00|      45.39000      31001.37|      49.35000       33706.05
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0050 619-04414                 8.000  EACH|     300.00000       2400.00|     228.54000       1828.32|     465.25000        3722.00
  DRAIN EXTENSION                         |                            |                            |
0051 621-01004                 1.000  EACH|    3000.00000       3000.00|     650.00000        650.00|     650.00000         650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0052 621-06545                 3.500  Mg  |     875.00000       3062.50|     875.00000       3062.50|     875.00000        3062.50
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,905,678.86                                                  ROUTE : US 30
     CALL ORDER   : 362                     CONTRACT ID : B -25086-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1582109              |(3) 36-2231526
                                          |MCCOY, R.L., INC.           |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 621-06548                34.000  kg  |      55.00000       1870.00|      55.00000       1870.00|      55.00000        1870.00
  SEED MIXTURE, CV                        |                            |                            |
0054 621-06553               585.000  kg  |       7.89000       4615.65|       7.89000       4615.65|       7.89000        4615.65
  SEED MIXTURE, R                         |                            |                            |
0055 621-06557               678.000  kg  |       4.29000       2908.62|       4.29000       2908.62|       4.29000        2908.62
  SEED MIXTURE, T                         |                            |                            |
0056 621-06565                27.600  Mg  |     564.00000      15566.40|     564.00000      15566.40|     564.00000       15566.40
  MULCHING MATERIAL                       |                            |                            |
0057 621-06567               559.000  kL  |       0.53000        296.27|       0.53000        296.27|       0.53000         296.27
  WATER                                   |                            |                            |
0058 621-06575                32.000  m2  |      38.25000       1224.00|      38.25000       1224.00|      38.25000        1224.00
  SODDING, NURSERY                        |                            |                            |
0059 701-98647              1338.400  m   |      75.00000     100380.00|     123.58000     165399.47|     120.85000      161745.64
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0060 702-51005               276.400  m3  |     400.00000     110560.00|     747.95000     206733.38|     725.00000      200390.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0061 702-51015               146.800  m3  |     400.00000      58720.00|     453.82000      66620.78|     352.37000       51727.92
  CONCRETE, B, FOOTINGS                   |                            |                            |
0062 702-51110               168.800  kg  |      14.00000       2363.20|       7.44000       1255.87|      50.00000        8440.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0063 702-51863                48.000  EACH|       8.00000        384.00|      12.60000        604.80|       6.86000         329.28
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0064 703-06028             26710.000  kg  |       1.10000      29381.00|       1.24000      33120.40|       0.91000       24306.10
  REINFORCING BARS                        |                            |                            |
0065 703-06029             65702.000  kg  |       1.20000      78842.40|       1.37000      90011.74|       1.02000       67016.04
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0066 704-05892               308.600  m3  |     425.00000     131155.00|     840.08000     259248.69|     750.00000      231450.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0067 704-51002                12.400  m3  |     425.00000       5270.00|    3438.34000      42635.42|    2637.57000       32705.87
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0068 706-05734                 8.000  EACH|    1200.00000       9600.00|    1750.00000      14000.00|    2927.50000       23420.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0069 706-51020                31.200  m3  |     550.00000      17160.00|     563.47000      17580.26|    1500.00000       46800.00
  CONCRETE, C, RAILING                    |                            |                            |
0070 707-05984               598.000  m   |     275.00000     164450.00|     417.44000     249629.12|     321.23000      192095.54
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0071 709-51821                        LUMP|   10000.00000      10000.00|    6555.90000       6555.90|    9660.74000        9660.74
  SURFACE SEAL                            |                            |                            |
0072 709-99046                        LUMP|     400.00000        400.00|     612.00000        612.00|     352.80000         352.80
  SURFACE SEAL, RAILING TRANSITION        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,905,678.86                                                  ROUTE : US 30
     CALL ORDER   : 362                     CONTRACT ID : B -25086-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1582109              |(3) 36-2231526
                                          |MCCOY, R.L., INC.           |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 715-01354                60.200  m   |      44.00000       2648.80|      35.88000       2159.98|      12.00000         722.40
  CLEAN EXISTING PIPE                     |                            |                            |
0074 715-05048              2300.000  m   |       7.55000      17365.00|       4.66000      10718.00|       6.40000       14720.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0075 715-05053               150.000  m   |      30.00000       4500.00|      18.85000       2827.50|      56.28000        8442.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0076 715-05217                28.600  m   |      84.00000       2402.40|     123.39000       3528.95|     146.69000        4195.33
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            |
0077 715-05407                71.200  m   |      45.00000       3204.00|       4.25000        302.60|       9.72000         692.06
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0078 715-05756                14.000  m   |      88.00000       1232.00|     154.71000       2165.94|     207.04000        2898.56
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0079 715-46000                 6.000  EACH|     242.00000       1452.00|     354.15000       2124.90|     166.33000         997.98
  PIPE END SECTION, 300 mm                |                            |                            |
0080 718-06269              1000.000  m   |       3.00000       3000.00|       2.28000       2280.00|       3.00000        3000.00
  UNDERDRAIN INSPECTION                   |                            |                            |
0081 718-06528                26.000  EACH|     550.00000      14300.00|     327.50000       8515.00|     540.44000       14051.44
  OUTLET PROTECTOR, 1                     |                            |                            |
0082 718-52610               456.000  m3  |      44.00000      20064.00|      18.52000       8445.12|      27.37000       12480.72
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0083 720-44000                 4.000  EACH|     300.00000       1200.00|     272.51000       1090.04|     500.00000        2000.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0084 720-45025                 4.000  EACH|    1500.00000       6000.00|    1760.03000       7040.12|    1888.62000        7554.48
  INLET, D6                               |                            |                            |
0085 720-96995                 4.000  EACH|     375.00000       1500.00|     440.01000       1760.04|     202.65000         810.60
  CLEAN INLET                             |                            |                            |
0086 801-01093                16.000  EACH|     750.00000      12000.00|    1050.00000      16800.00|     750.00000       12000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0088 801-06207             11894.000  m   |       2.80000      33303.20|       2.95000      35087.30|       2.80000       33303.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0089 801-06469               613.000  m   |       5.14000       3150.82|       5.90000       3616.70|       5.14000        3150.82
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0090 801-06606                25.000  EACH|     105.00000       2625.00|     145.00000       3625.00|     105.00000        2625.00
  BARRICADE, IIIB                         |                            |                            |
0091 801-06640                94.000  EACH|      75.00000       7050.00|      99.00000       9306.00|      75.00000        7050.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0092 801-06645                 6.000  EACH|      30.00000        180.00|      30.00000        180.00|      30.00000         180.00
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,905,678.86                                                  ROUTE : US 30
     CALL ORDER   : 362                     CONTRACT ID : B -25086-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1582109              |(3) 36-2231526
                                          |MCCOY, R.L., INC.           |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 801-06710               360.000  DAY |      12.00000       4320.00|      15.00000       5400.00|      12.00000        4320.00
  FLASHING ARROW SIGN                     |                            |                            |
0094 801-06775                        LUMP|   28000.00000      28000.00|   50540.79000      50540.79|   28727.83000       28727.83
  MAINTAINING TRAFFIC                     |                            |                            |
0095 802-96915                        LUMP|    1620.00000       1620.00|    3320.00000       3320.00|    4500.00000        4500.00
  SIGN, RELOCATE                          |                            |                            |
0096 805-06595               165.000  m   |      21.60000       3564.00|      21.80000       3597.00|      32.80000        5412.00
  CONDUIT, PVC, 50 mm                     |                            |                            |
0097 805-86843               316.000  m   |       1.80000        568.80|       1.80000        568.80|      11.48000        3627.68
  WIRE, NO. 4 COPPER, 1C                  |                            |                            |
0098 805-90267                77.000  m   |      36.00000       2772.00|      36.00000       2772.00|      26.24000        2020.48
  CONDUIT, STEEL, GALVANIZED, 75 mm       |                            |                            |
0099 807-02191                 2.000  EACH|     560.00000       1120.00|     560.00000       1120.00|     550.00000        1100.00
  HANDHOLE, LIGHTING                      |                            |                            |
0100 807-02193                 2.000  EACH|     635.00000       1270.00|     635.00000       1270.00|     550.00000        1100.00
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
0101 807-02370                 2.000  EACH|     460.00000        920.00|     460.00000        920.00|     350.00000         700.00
  LIGHT STRUCTURE, REMOVE AND RESET       |                            |                            |
0102 807-86775                 8.000  EACH|     475.00000       3800.00|     475.00000       3800.00|     450.00000        3600.00
  LUMINAIRE UNDERPASS, WALL MOUNTED,      |                            |                            |
  MERCURY VAPOR, 175 WATT                 |                            |                            |
0103 807-95492                 2.000  EACH|    2380.00000       4760.00|    2380.00000       4760.00|    2800.00000        5600.00
  SERVICE POINT, II, BREAKER ENCLOSURE    |                            |                            |
0104 808-03178                 4.000  EACH|     134.00000        536.00|     175.00000        700.00|     134.00000         536.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0105 808-03179                 2.000  EACH|     139.00000        278.00|     250.00000        500.00|     139.00000         278.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0106 808-06716              3330.000  m   |       0.70000       2331.00|       1.96000       6526.80|       0.70000        2331.00
  LINE, REMOVE                            |                            |                            |
0107 808-75051              4846.000  m   |       2.95000      14295.70|       4.50000      21807.00|       2.95000       14295.70
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0108 808-75054              4608.000  m   |       2.95000      13593.60|       4.50000      20736.00|       2.95000       13593.60
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0109 808-75059              1212.000  m   |       2.95000       3575.40|       4.50000       5454.00|       2.95000        3575.40
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,905,678.86                                                  ROUTE : US 30
     CALL ORDER   : 362                     CONTRACT ID : B -25086-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1582109              |(3) 36-2231526
                                          |MCCOY, R.L., INC.           |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0110 808-75067                10.000  m   |      24.00000        240.00|      28.00000        280.00|      24.00000         240.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0111 211-06467               125.000  m3  |      28.00000       3500.00|      35.03000       4378.75|      35.95000        4493.75
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0112 718-99153              4743.000  m2  |       1.00000       4743.00|       1.00000       4743.00|       1.59000        7541.37
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0113 206-51230               715.000  m3  |      28.00000      20020.00|      31.20000      22308.00|      11.33000        8100.95
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0114 503-03489                48.000  EACH|      12.00000        576.00|      15.11000        725.28|       9.84000         472.32
  RETROFITTED TIE BARS                    |                            |                            |
0115 804-06771                26.000  EACH|      18.00000        468.00|      19.00000        494.00|      30.00000         780.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0116 202-51368               683.000  m2  |      30.00000      20490.00|      25.28000      17266.24|      10.72000        7321.76
  SLOPEWALL, REMOVE                       |                            |                            |
0117 610-05527              2958.000  Mg  |      36.05000     106635.90|      34.75000     102790.50|      34.75000      102790.50
  HMA FOR APPROACHES                      |                            |                            |
     SECTION TOTALS                       |             $  3,586,877.11|             $  3,593,966.13|                $  3,656,960.13
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,586,877.11|             $  3,593,966.13|                $  3,656,960.13
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,905,678.86                                                  ROUTE : US 30
     CALL ORDER   : 362                     CONTRACT ID : B -25086-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION- STR NO 30-75-4215C - TWIN CONTINUOUS
               PRESTRESS CONCRETE I BEAM
                                          |                            |                            |
0001 105-01925                 7.000  MOS |    1874.29000      13120.03|    1000.00000       7000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   30495.65000      30495.65|   44000.00000      44000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  190592.63000     190592.63|  200000.00000     200000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2306.90000       2306.90|  100000.00000     100000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             10307.000  m2  |       7.32000      75447.24|       7.50000      77302.50|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241              1456.500  m   |       5.30000       7719.45|       5.50000       8010.75|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                12.000  EACH|     104.17000       1250.04|     140.00000       1680.00|
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02277              1133.000  m   |       8.13000       9211.29|       1.00000       1133.00|
  GUTTER, LIP, REMOVE                     |                            |                            |
0009 202-51330                        LUMP|  122594.97000     122594.97|  375000.00000     375000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0010 202-91385                10.000  EACH|     374.67000       3746.70|     165.00000       1650.00|
  INLET, REMOVE                           |                            |                            |
0011 202-95027                 2.000  EACH|     500.00000       1000.00|    1600.00000       3200.00|
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0012 202-96133               137.300  m   |      26.93000       3697.49|      75.00000      10297.50|
  PIPE, REMOVE                            |                            |                            |
0013 202-99383                31.700  m   |     121.33000       3846.16|      90.00000       2853.00|
  TERMINAL JOINT, REMOVE                  |                            |                            |
0014 203-02000             14250.000  m3  |      15.94000     227145.00|       8.50000     121125.00|
  EXCAVATION, COMMON                      |                            |                            |
0015 203-02070             28045.000  m3  |      18.87000     529209.15|       1.00000      28045.00|
  BORROW                                  |                            |                            |
0016 203-06499              3081.000  m2  |       1.81000       5576.61|       3.60000      11091.60|
  SUBGRADE TREATMENT                      |                            |                            |
0017 205-02224              1460.000  m   |       4.80000       7008.00|       5.50000       8030.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0018 205-02236                 6.000  EACH|      60.00000        360.00|      90.00000        540.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,905,678.86                                                  ROUTE : US 30
     CALL ORDER   : 362                     CONTRACT ID : B -25086-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 211-02060               547.000  m3  |      56.24000      30763.28|      36.00000      19692.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0020 303-52308              1378.100  Mg  |      14.54000      20037.57|      16.50000      22738.65|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0021 304-06464              3280.000  m3  |      37.62000     123393.60|      38.00000     124640.00|
  SUBBASE FOR PCCP                        |                            |                            |
0022 402-05468              3626.000  Mg  |      34.25000     124190.50|      33.50000     121471.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0024 402-05474              1463.000  Mg  |      43.00000      62909.00|      35.50000      51936.50|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0025 402-05477               590.000  Mg  |      45.65000      26933.50|      48.50000      28615.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0026 406-05520                 2.400  Mg  |     160.00000        384.00|     900.00000       2160.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 501-05240              2596.000  m   |      12.00000      31152.00|      31.00000      80476.00|
  CONTRACTION JOINT, D1                   |                            |                            |
0028 501-05310                47.600  m   |     418.93000      19941.07|     325.00000      15470.00|
  TERMINAL JOINT                          |                            |                            |
0029 501-06266                        LUMP|    1721.47000       1721.47|   11000.00000      11000.00|
  PROFILOGRAPH, PCCP                      |                            |                            |
0030 501-06320              2224.000  m   |       1.50000       3336.00|       2.15000       4781.60|
  MILLED PCCP CORRUGATIONS                |                            |                            |
0031 502-06327              1224.000  m2  |      40.34000      49376.16|      45.00000      55080.00|
  PCCP, 250 mm                            |                            |                            |
0032 502-06330             13235.000  m2  |      40.83000     540385.05|      42.25000     559178.75|
  PCCP, 325 mm                            |                            |                            |
0033 601-01522                 4.000  EACH|    1150.00000       4600.00|    1250.00000       5000.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0034 601-94689                 6.000  EACH|    2200.00000      13200.00|    2300.00000      13800.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0035 601-94690                 2.000  EACH|    3200.00000       6400.00|    3350.00000       6700.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0036 601-97774                 1.000  EACH|     800.00000        800.00|     850.00000        850.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0037 601-97803                 1.000  EACH|    2200.00000       2200.00|    2350.00000       2350.00|
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0038 601-99105               368.400  m   |      32.00000      11788.80|      33.50000      12341.40|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0039 601-99108               148.800  m   |      46.00000       6844.80|      48.00000       7142.40|
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,905,678.86                                                  ROUTE : US 30
     CALL ORDER   : 362                     CONTRACT ID : B -25086-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 601-99123                 4.000  EACH|    1750.00000       7000.00|    1830.00000       7320.00|
  GUARDRAIL TRANSITION, GP                |                            |                            |
0041 602-06646               670.000  m   |      41.84000      28032.80|      85.00000      56950.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0042 602-06729                20.000  EACH|       8.00000        160.00|       7.30000        146.00|
  BARRIER DELINEATOR                      |                            |                            |
0043 605-06095               588.000  m   |      25.33000      14894.04|      31.50000      18522.00|
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0044 605-94082                16.000  EACH|     330.90000       5294.40|     600.00000       9600.00|
  CURB TURNOUT, CONCRETE                  |                            |                            |
0045 611-04923               307.600  m2  |      40.83000      12559.31|      52.00000      15995.20|
  CEMENT CONCRETE PAVEMENT FOR APPROACHES,|                            |                            |
   250 mm                                 |                            |                            |
0046 611-52817                 2.000  EACH|   31675.00000      63350.00|   35000.00000      70000.00|
  TEMPORARY CROSSOVER, B                  |                            |                            |
0047 616-02320              6399.000  m2  |       2.66000      17021.34|       0.10000        639.90|
  GEOTEXTILES                             |                            |                            |
0048 616-06405               372.000  Mg  |      34.27000      12748.44|      31.00000      11532.00|
  RIPRAP, REVETMENT                       |                            |                            |
0049 616-51367               683.000  m2  |      67.21000      45904.43|      31.50000      21514.50|
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0050 619-04414                 8.000  EACH|     188.03000       1504.24|     160.00000       1280.00|
  DRAIN EXTENSION                         |                            |                            |
0051 621-01004                 1.000  EACH|     650.00000        650.00|     675.00000        675.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0052 621-06545                 3.500  Mg  |     875.00000       3062.50|     900.00000       3150.00|
  FERTILIZER                              |                            |                            |
0053 621-06548                34.000  kg  |      55.00000       1870.00|      57.00000       1938.00|
  SEED MIXTURE, CV                        |                            |                            |
0054 621-06553               585.000  kg  |       7.89000       4615.65|       8.10000       4738.50|
  SEED MIXTURE, R                         |                            |                            |
0055 621-06557               678.000  kg  |       4.29000       2908.62|       4.40000       2983.20|
  SEED MIXTURE, T                         |                            |                            |
0056 621-06565                27.600  Mg  |     564.00000      15566.40|     590.00000      16284.00|
  MULCHING MATERIAL                       |                            |                            |
0057 621-06567               559.000  kL  |       0.53000        296.27|       0.60000        335.40|
  WATER                                   |                            |                            |
0058 621-06575                32.000  m2  |      38.25000       1224.00|      40.00000       1280.00|
  SODDING, NURSERY                        |                            |                            |
0059 701-98647              1338.400  m   |     119.49000     159925.42|     125.00000     167300.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,905,678.86                                                  ROUTE : US 30
     CALL ORDER   : 362                     CONTRACT ID : B -25086-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 702-51005               276.400  m3  |     588.65000     162702.86|     430.00000     118852.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0061 702-51015               146.800  m3  |     278.89000      40941.05|     225.00000      33030.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0062 702-51110               168.800  kg  |      50.07000       8451.82|      20.00000       3376.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0063 702-51863                48.000  EACH|       8.17000        392.16|       9.50000        456.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0064 703-06028             26710.000  kg  |       1.07000      28579.70|       1.40000      37394.00|
  REINFORCING BARS                        |                            |                            |
0065 703-06029             65702.000  kg  |       1.05000      68987.10|       1.50000      98553.00|
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0066 704-05892               308.600  m3  |     262.86000      81118.60|     450.00000     138870.00|
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0067 704-51002                12.400  m3  |    2408.85000      29869.74|    1300.00000      16120.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0068 706-05734                 8.000  EACH|    1200.00000       9600.00|    1900.00000      15200.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0069 706-51020                31.200  m3  |    1340.54000      41824.85|     600.00000      18720.00|
  CONCRETE, C, RAILING                    |                            |                            |
0070 707-05984               598.000  m   |     291.07000     174059.86|     480.00000     287040.00|
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0071 709-51821                        LUMP|    4825.00000       4825.00|   14000.00000      14000.00|
  SURFACE SEAL                            |                            |                            |
0072 709-99046                        LUMP|    4825.00000       4825.00|     900.00000        900.00|
  SURFACE SEAL, RAILING TRANSITION        |                            |                            |
0073 715-01354                60.200  m   |      15.00000        903.00|      50.00000       3010.00|
  CLEAN EXISTING PIPE                     |                            |                            |
0074 715-05048              2300.000  m   |      22.79000      52417.00|       7.90000      18170.00|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0075 715-05053               150.000  m   |      50.23000       7534.50|      31.00000       4650.00|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0076 715-05217                28.600  m   |      41.83000       1196.34|     110.00000       3146.00|
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            |
0077 715-05407                71.200  m   |       7.75000        551.80|      30.00000       2136.00|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0078 715-05756                14.000  m   |      73.20000       1024.80|     120.00000       1680.00|
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0079 715-46000                 6.000  EACH|     613.25000       3679.50|     210.00000       1260.00|
  PIPE END SECTION, 300 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,905,678.86                                                  ROUTE : US 30
     CALL ORDER   : 362                     CONTRACT ID : B -25086-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 718-06269              1000.000  m   |       3.00000       3000.00|       3.20000       3200.00|
  UNDERDRAIN INSPECTION                   |                            |                            |
0081 718-06528                26.000  EACH|     574.13000      14927.38|     575.00000      14950.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0082 718-52610               456.000  m3  |      29.99000      13675.44|      46.00000      20976.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0083 720-44000                 4.000  EACH|     399.45000       1597.80|     400.00000       1600.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0084 720-45025                 4.000  EACH|    2054.94000       8219.76|    1200.00000       4800.00|
  INLET, D6                               |                            |                            |
0085 720-96995                 4.000  EACH|     353.79000       1415.16|     300.00000       1200.00|
  CLEAN INLET                             |                            |                            |
0086 801-01093                16.000  EACH|     750.00000      12000.00|     790.00000      12640.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0088 801-06207             11894.000  m   |       2.80000      33303.20|       2.90000      34492.60|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0089 801-06469               613.000  m   |       5.14000       3150.82|       5.45000       3340.85|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0090 801-06606                25.000  EACH|     105.00000       2625.00|     120.00000       3000.00|
  BARRICADE, IIIB                         |                            |                            |
0091 801-06640                94.000  EACH|      75.00000       7050.00|      90.00000       8460.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0092 801-06645                 6.000  EACH|      30.00000        180.00|      32.00000        192.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0093 801-06710               360.000  DAY |      12.00000       4320.00|      12.80000       4608.00|
  FLASHING ARROW SIGN                     |                            |                            |
0094 801-06775                        LUMP|   39826.43000      39826.43|  207000.00000     207000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0095 802-96915                        LUMP|    1620.00000       1620.00|    1720.00000       1720.00|
  SIGN, RELOCATE                          |                            |                            |
0096 805-06595               165.000  m   |      21.80000       3597.00|      22.80000       3762.00|
  CONDUIT, PVC, 50 mm                     |                            |                            |
0097 805-86843               316.000  m   |       1.80000        568.80|       1.90000        600.40|
  WIRE, NO. 4 COPPER, 1C                  |                            |                            |
0098 805-90267                77.000  m   |      36.00000       2772.00|      37.50000       2887.50|
  CONDUIT, STEEL, GALVANIZED, 75 mm       |                            |                            |
0099 807-02191                 2.000  EACH|     560.00000       1120.00|     590.00000       1180.00|
  HANDHOLE, LIGHTING                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,905,678.86                                                  ROUTE : US 30
     CALL ORDER   : 362                     CONTRACT ID : B -25086-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0100 807-02193                 2.000  EACH|     635.00000       1270.00|     670.00000       1340.00|
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
0101 807-02370                 2.000  EACH|     460.00000        920.00|     485.00000        970.00|
  LIGHT STRUCTURE, REMOVE AND RESET       |                            |                            |
0102 807-86775                 8.000  EACH|     475.00000       3800.00|     600.00000       4800.00|
  LUMINAIRE UNDERPASS, WALL MOUNTED,      |                            |                            |
  MERCURY VAPOR, 175 WATT                 |                            |                            |
0103 807-95492                 2.000  EACH|    2380.00000       4760.00|    2970.00000       5940.00|
  SERVICE POINT, II, BREAKER ENCLOSURE    |                            |                            |
0104 808-03178                 4.000  EACH|     175.00000        700.00|     140.00000        560.00|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0105 808-03179                 2.000  EACH|     250.00000        500.00|     145.00000        290.00|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0106 808-06716              3330.000  m   |       0.70000       2331.00|       0.75000       2497.50|
  LINE, REMOVE                            |                            |                            |
0107 808-75051              4846.000  m   |       4.50000      21807.00|       3.15000      15264.90|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0108 808-75054              4608.000  m   |       4.50000      20736.00|       3.15000      14515.20|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0109 808-75059              1212.000  m   |       4.50000       5454.00|       3.15000       3817.80|
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0110 808-75067                10.000  m   |      28.00000        280.00|      25.00000        250.00|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0111 211-06467               125.000  m3  |      52.29000       6536.25|      64.00000       8000.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0112 718-99153              4743.000  m2  |       3.67000      17406.81|       1.50000       7114.50|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0113 206-51230               715.000  m3  |      29.07000      20785.05|      55.00000      39325.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0114 503-03489                48.000  EACH|      12.00000        576.00|      23.00000       1104.00|
  RETROFITTED TIE BARS                    |                            |                            |
0115 804-06771                26.000  EACH|      18.00000        468.00|      37.00000        962.00|
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0116 202-51368               683.000  m2  |       8.07000       5511.81|      11.50000       7854.50|
  SLOPEWALL, REMOVE                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,905,678.86                                                  ROUTE : US 30
     CALL ORDER   : 362                     CONTRACT ID : B -25086-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0117 610-05527              2958.000  Mg  |      36.05000     106635.90|      43.50000     128673.00|
  HMA FOR APPROACHES                      |                            |                            |
     SECTION TOTALS                       |             $  3,812,203.26|             $  3,949,016.10|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,812,203.26|             $  3,949,016.10|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : SR 57
     CALL ORDER   : 364                     CONTRACT ID : B -25111-A                   COUNTIES : DAVIESS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2072438     TD & O LLC                                                             $    499,999.99     100.0000%
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    515,881.57     103.1763%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    516,593.83     103.3187%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    567,249.95     113.4499%
   5   35-1878024     RAGLE, INC.                                                            $    567,642.07     113.5284%
===================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   471,456.10                                                  ROUTE : SR 14
     CALL ORDER   : 368                     CONTRACT ID : B -25157-A                   COUNTIES : JASPER
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/12/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4856010

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    413,847.12     100.0000%
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    420,890.78     101.7019%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    449,129.10     108.5253%
   4   36-2231526     WALSH CONSTR CO OF ILL                                                 $    543,599.23     131.3526%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2000.00000      12000.00|    1100.00000       6600.00|     750.00000        4500.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7000.00000       7000.00|    8500.00000       8500.00|    9000.00000        9000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   30000.00000      30000.00|   22000.00000       22000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|    6200.00000       6200.00|    6000.00000        6000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               140.600  m2  |      23.90000       3360.34|      30.00000       4218.00|      24.00000        3374.40
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               164.840  m   |      15.00000       2472.60|      17.00000       2802.28|      13.00000        2142.92
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   70000.00000      70000.00|   50000.00000      50000.00|   70000.00000       70000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               483.000  m2  |       5.00000       2415.00|       5.00000       2415.00|       5.50000        2656.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 206-51220                72.000  m3  |      52.50000       3780.00|      60.00000       4320.00|     160.00000       11520.00
  EXCAVATION, WET                         |                            |                            |
0010 206-51225                97.000  m3  |      26.19000       2540.43|      15.00000       1455.00|      35.00000        3395.00
  EXCAVATION, DRY                         |                            |                            |
0011 213-52830                 5.600  m3  |     163.39000        914.98|     155.00000        868.00|     150.00000         840.00
  FLOWABLE MORTAR                         |                            |                            |
0012 303-52308                52.000  Mg  |      22.30000       1159.60|      20.00000       1040.00|      28.00000        1456.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 406-05521              1157.000  m2  |       0.15000        173.55|       0.23000        266.11|       0.15000         173.55
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01522                 4.000  EACH|    1300.00000       5200.00|    1575.00000       6300.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   471,456.10                                                  ROUTE : SR 14
     CALL ORDER   : 368                     CONTRACT ID : B -25157-A                   COUNTIES : JASPER
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 601-01700                 1.000  EACH|    2000.00000       2000.00|    1950.00000       1950.00|    1750.00000        1750.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0016 601-94689                 3.000  EACH|    2576.00000       7728.00|    2850.00000       8550.00|    2600.00000        7800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-99105                81.920  m   |      36.00000       2949.12|      45.00000       3686.40|      34.00000        2785.28
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 602-06729                18.000  EACH|      15.00000        270.00|      12.00000        216.00|       6.20000         111.60
  BARRIER DELINEATOR                      |                            |                            |
0019 610-05527               170.000  Mg  |     117.00000      19890.00|      78.00000      13260.00|      85.00000       14450.00
  HMA FOR APPROACHES                      |                            |                            |
0020 610-06259               144.600  m2  |      56.23000       8130.86|      60.00000       8676.00|      60.00000        8676.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0021 616-02320               884.000  m2  |       3.87000       3421.08|       4.00000       3536.00|       4.20000        3712.80
  GEOTEXTILES                             |                            |                            |
0022 616-06405               608.000  Mg  |      25.30000      15382.40|      33.00000      20064.00|      27.00000       16416.00
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-01004                 1.000  EACH|     800.00000        800.00|     700.00000        700.00|     600.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0024 621-06559              1000.000  m2  |       2.00000       2000.00|       1.25000       1250.00|       1.50000        1500.00
  MULCHED SEEDING, R                      |                            |                            |
0025 701-05686               193.400  m   |      82.08000      15874.27|     132.00000      25528.80|     190.00000       36746.00
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, 5.16 mm, 356 mm                |                            |                            |
0026 702-51005                98.900  m3  |     525.78000      51999.64|     450.00000      44505.00|     375.00000       37087.50
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 702-51015                 8.000  m3  |     426.56000       3412.48|     650.00000       5200.00|     560.00000        4480.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0028 702-51863                88.000  EACH|       8.00000        704.00|      15.00000       1320.00|      13.50000        1188.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0029 703-51030             15583.000  kg  |       1.05000      16362.15|       1.08000      16829.64|       1.40000       21816.20
  REINFORCING STEEL                       |                            |                            |
0030 703-51032             14221.000  kg  |       1.12000      15927.52|       1.30000      18487.30|       1.55000       22042.55
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0031 704-51002               186.900  m3  |     404.71000      75640.30|     460.00000      85974.00|     500.00000       93450.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0032 706-05732                 4.000  EACH|    1400.00000       5600.00|    1500.00000       6000.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0033 706-51020                16.400  m3  |     500.00000       8200.00|     510.00000       8364.00|     650.00000       10660.00
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   471,456.10                                                  ROUTE : SR 14
     CALL ORDER   : 368                     CONTRACT ID : B -25157-A                   COUNTIES : JASPER
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 709-51821                        LUMP|    4000.00000       4000.00|    4500.00000       4500.00|    5000.00000        5000.00
  SURFACE SEAL                            |                            |                            |
0035 801-04308                 5.000  EACH|     400.00000       2000.00|     225.00000       1125.00|     210.00000        1050.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0036 801-06605                 6.000  EACH|     200.00000       1200.00|     115.00000        690.00|      75.00000         450.00
  BARRICADE, IIIA                         |                            |                            |
0037 801-06606                 4.000  EACH|     200.00000        800.00|     120.00000        480.00|      95.00000         380.00
  BARRICADE, IIIB                         |                            |                            |
0038 801-06625                36.000  EACH|     120.00000       4320.00|     118.00000       4248.00|      85.00000        3060.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0039 801-06640                24.000  EACH|     100.00000       2400.00|     100.00000       2400.00|      70.00000        1680.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 801-06775                        LUMP|    6000.00000       6000.00|    6100.00000       6100.00|    3500.00000        3500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0041 808-06712                30.000  m   |       2.80000         84.00|       3.75000        112.50|       2.80000          84.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0042 808-06713               241.000  m   |       2.80000        674.80|       3.75000        903.75|       2.80000         674.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0043 808-75996                 4.000  EACH|      25.00000        100.00|      50.00000        200.00|      20.00000          80.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0044 808-75998                 6.000  EACH|     160.00000        960.00|     175.00000       1050.00|     140.00000         840.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    413,847.12|             $    420,890.78|                $    449,129.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    413,847.12|             $    420,890.78|                $    449,129.10
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   471,456.10                                                  ROUTE : SR 14
     CALL ORDER   : 368                     CONTRACT ID : B -25157-A                   COUNTIES : JASPER
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1955.00000      11730.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   50000.00000      50000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12439.40000      12439.40|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               140.600  m2  |      17.75000       2495.65|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               164.840  m   |      12.50000       2060.50|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|  110970.45000     110970.45|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               483.000  m2  |       2.75000       1328.25|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 206-51220                72.000  m3  |      97.00000       6984.00|                            |
  EXCAVATION, WET                         |                            |                            |
0010 206-51225                97.000  m3  |      19.26000       1868.22|                            |
  EXCAVATION, DRY                         |                            |                            |
0011 213-52830                 5.600  m3  |     126.70000        709.52|                            |
  FLOWABLE MORTAR                         |                            |                            |
0012 303-52308                52.000  Mg  |      29.29000       1523.08|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 406-05521              1157.000  m2  |       0.10000        115.70|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01522                 4.000  EACH|    1160.00000       4640.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-01700                 1.000  EACH|    1625.00000       1625.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0016 601-94689                 3.000  EACH|    2300.00000       6900.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-99105                81.920  m   |      32.00000       2621.44|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 602-06729                18.000  EACH|       3.85000         69.30|                            |
  BARRIER DELINEATOR                      |                            |                            |
0019 610-05527               170.000  Mg  |      65.00000      11050.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   471,456.10                                                  ROUTE : SR 14
     CALL ORDER   : 368                     CONTRACT ID : B -25157-A                   COUNTIES : JASPER
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-06259               144.600  m2  |      54.04000       7814.18|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0021 616-02320               884.000  m2  |       2.50000       2210.00|                            |
  GEOTEXTILES                             |                            |                            |
0022 616-06405               608.000  Mg  |      26.37000      16032.96|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-01004                 1.000  EACH|     550.00000        550.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0024 621-06559              1000.000  m2  |       1.32000       1320.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0025 701-05686               193.400  m   |     141.55000      27375.77|                            |
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, 5.16 mm, 356 mm                |                            |                            |
0026 702-51005                98.900  m3  |     400.00000      39560.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 702-51015                 8.000  m3  |    1062.69000       8501.52|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0028 702-51863                88.000  EACH|       5.55000        488.40|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0029 703-51030             15583.000  kg  |       0.85000      13245.55|                            |
  REINFORCING STEEL                       |                            |                            |
0030 703-51032             14221.000  kg  |       1.07000      15216.47|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0031 704-51002               186.900  m3  |     700.00000     130830.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0032 706-05732                 4.000  EACH|    1000.44000       4001.76|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0033 706-51020                16.400  m3  |     668.22000      10958.81|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0034 709-51821                        LUMP|    3290.00000       3290.00|                            |
  SURFACE SEAL                            |                            |                            |
0035 801-04308                 5.000  EACH|      85.00000        425.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0036 801-06605                 6.000  EACH|      59.00000        354.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0037 801-06606                 4.000  EACH|      98.00000        392.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0038 801-06625                36.000  EACH|      52.00000       1872.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   471,456.10                                                  ROUTE : SR 14
     CALL ORDER   : 368                     CONTRACT ID : B -25157-A                   COUNTIES : JASPER
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 801-06640                24.000  EACH|     101.00000       2424.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 801-06775                        LUMP|    2208.72000       2208.72|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0041 808-06712                30.000  m   |       0.78000         23.40|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0042 808-06713               241.000  m   |       0.78000        187.98|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0043 808-75996                 4.000  EACH|       4.34000         17.36|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0044 808-75998                 6.000  EACH|      28.14000        168.84|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    543,599.23|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    543,599.23|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,345,344.24                                                  ROUTE : SR 63
     CALL ORDER   : 374                     CONTRACT ID : B -25165-A                   COUNTIES : VIGO
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 08/31/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0177009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  2,666,322.22     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,876,903.98     107.8978%
   3   35-1878024     RAGLE, INC.                                                            $  2,881,636.90     108.0753%
   4   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  3,248,446.88     121.8324%
====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-2040801              |(3) 35-1878024
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1250.00000      11250.00|    1600.00000      14400.00|    1800.00000       16200.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   35000.00000      35000.00|   20000.00000      20000.00|   18000.00000       18000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  130000.00000     130000.00|  140000.00000     140000.00|  143000.00000      143000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               366.000  m2  |      12.00000       4392.00|      19.00000       6954.00|      18.00000        6588.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               441.000  m   |       6.75000       2976.75|       6.40000       2822.40|       7.00000        3087.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|  150000.00000     150000.00|  200000.00000     200000.00|  334000.00000      334000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51368                21.000  m2  |      35.00000        735.00|      60.00000       1260.00|      30.00000         630.00
  SLOPEWALL, REMOVE                       |                            |                            |
0008 202-96133                44.000  m   |      12.00000        528.00|      35.00000       1540.00|       9.00000         396.00
  PIPE, REMOVE                            |                            |                            |
0009 202-99187                75.000  m   |       9.00000        675.00|       9.00000        675.00|       3.00000         225.00
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0010 203-02000             13644.000  m3  |       7.50000     102330.00|      12.23000     166866.12|      10.00000      136440.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               825.000  m3  |      18.00000      14850.00|      31.42000      25921.50|       1.00000         825.00
  BORROW                                  |                            |                            |
0012 203-02080                 0.541  km  |   25000.00000      13525.00|    7800.00000       4219.80|   22000.00000       11902.00
  LINEAR GRADING                          |                            |                            |
0013 203-93444             25005.000  Mg  |      14.00000     350070.00|      15.93000     398329.65|      16.00000      400080.00
  BACKFILL, ROCK                          |                            |                            |
0014 206-51220                66.000  m3  |     140.00000       9240.00|      75.00000       4950.00|     100.00000        6600.00
  EXCAVATION, WET                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,345,344.24                                                  ROUTE : SR 63
     CALL ORDER   : 374                     CONTRACT ID : B -25165-A                   COUNTIES : VIGO
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-2040801              |(3) 35-1878024
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 206-51230               154.000  m3  |      40.00000       6160.00|      45.00000       6930.00|     100.00000       15400.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0016 211-02060               145.000  m3  |      35.00000       5075.00|      50.00000       7250.00|      22.00000        3190.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 211-06467                17.000  m3  |      80.00000       1360.00|      65.00000       1105.00|      50.00000         850.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0018 213-52830               147.000  m3  |     100.00000      14700.00|     200.00000      29400.00|      90.00000       13230.00
  FLOWABLE MORTAR                         |                            |                            |
0019 303-02051              1195.000  Mg  |      16.00000      19120.00|      14.36000      17160.20|      17.00000       20315.00
  STONE, 2                                |                            |                            |
0020 303-52308               182.000  Mg  |      25.00000       4550.00|      25.00000       4550.00|      22.00000        4004.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0021 402-05468              1797.000  Mg  |      38.00000      68286.00|      36.84000      66201.48|      36.84000       66201.48
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0022 402-05474               499.000  Mg  |      43.00000      21457.00|      41.99000      20953.01|      41.99000       20953.01
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0023 402-05477               300.000  Mg  |      56.00000      16800.00|      53.97000      16191.00|      53.97000       16191.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0024 406-05521              4890.000  m2  |       0.50000       2445.00|       0.46000       2249.40|       0.46000        2249.40
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                 6.000  EACH|    1200.00000       7200.00|    1140.00000       6840.00|    1140.00000        6840.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-01740                 1.000  EACH|    1700.00000       1700.00|    1600.00000       1600.00|    1600.00000        1600.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0027 601-94689                 2.000  EACH|    2400.00000       4800.00|    2230.00000       4460.00|    2230.00000        4460.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-94690                 2.000  EACH|    3300.00000       6600.00|    3165.00000       6330.00|    3165.00000        6330.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0029 601-99105               398.145  m   |      32.00000      12740.64|      30.00000      11944.35|      30.00000       11944.35
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0030 601-99132                 1.000  EACH|      55.00000         55.00|      50.00000         50.00|      50.00000          50.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0031 602-06729               100.000  EACH|       8.00000        800.00|       7.50000        750.00|       6.00000         600.00
  BARRIER DELINEATOR                      |                            |                            |
0032 603-06040                75.000  m   |      40.00000       3000.00|      38.70000       2902.50|      38.70000        2902.50
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0033 610-05527               930.000  Mg  |      70.00000      65100.00|      67.64000      62905.20|      67.64000       62905.20
  HMA FOR APPROACHES                      |                            |                            |
0034 610-06257               502.000  m2  |      45.00000      22590.00|      65.00000      32630.00|      48.00000       24096.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,345,344.24                                                  ROUTE : SR 63
     CALL ORDER   : 374                     CONTRACT ID : B -25165-A                   COUNTIES : VIGO
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-2040801              |(3) 35-1878024
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 611-52817                 2.000  EACH|   20000.00000      40000.00|   40000.00000      80000.00|   30000.00000       60000.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0036 616-02320              4569.000  m2  |       3.00000      13707.00|       2.16000       9869.04|       2.00000        9138.00
  GEOTEXTILES                             |                            |                            |
0037 616-06405               695.000  Mg  |      20.00000      13900.00|      33.29000      23136.55|      20.00000       13900.00
  RIPRAP, REVETMENT                       |                            |                            |
0038 616-51366               168.000  m2  |      45.00000       7560.00|      75.00000      12600.00|      50.00000        8400.00
  SLOPEWALL, CONCRETE, 125 mm             |                            |                            |
0039 621-01004                 2.000  EACH|     725.00000       1450.00|     700.00000       1400.00|     200.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-06545                 0.947  Mg  |     525.01000        497.18|     497.00000        470.66|     500.00000         473.50
  FERTILIZER                              |                            |                            |
0041 621-06553               200.000  kg  |       6.50000       1300.00|       6.25000       1250.00|       7.70000        1540.00
  SEED MIXTURE, R                         |                            |                            |
0042 621-06565                 4.800  Mg  |     500.00000       2400.00|     490.00000       2352.00|     500.00000        2400.00
  MULCHING MATERIAL                       |                            |                            |
0043 701-51195               134.000  m   |     175.00000      23450.00|     150.00000      20100.00|     165.00000       22110.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0044 701-91792                18.000  EACH|     100.00000       1800.00|     150.00000       2700.00|     125.00000        2250.00
  PILE TIP, STEEL H                       |                            |                            |
0045 702-51005               164.500  m3  |     900.00000     148050.00|       7.00000       1151.50|    1000.00000      164500.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51015                35.000  m3  |     300.00000      10500.00|     500.00000      17500.00|    1000.00000       35000.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0047 702-51110               696.800  kg  |       6.00000       4180.80|       8.00000       5574.40|       7.60000        5295.68
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0048 702-51863               901.000  EACH|      12.00000      10812.00|       7.00000       6307.00|       8.00000        7208.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0049 703-51030             15915.000  kg  |       1.40000      22281.00|       1.25000      19893.75|       1.20000       19098.00
  REINFORCING STEEL                       |                            |                            |
0050 703-51032            151612.000  kg  |       1.40000     212256.80|       1.45000     219837.40|       1.25000      189515.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0051 704-05892               785.400  m3  |     450.00000     353430.00|     400.00000     314160.00|     475.00000      373065.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0052 706-05732                 8.000  EACH|    1200.00000       9600.00|    2000.00000      16000.00|    1100.00000        8800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0053 706-51020               139.700  m3  |     385.00000      53784.50|     600.00000      83820.00|     350.00000       48895.00
  CONCRETE, C, RAILING                    |                            |                            |
0054 709-51821                        LUMP|   22500.00000      22500.00|   21280.00000      21280.00|   21956.00000       21956.00
  SURFACE SEAL                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 374 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,345,344.24                                                  ROUTE : SR 63
     CALL ORDER   : 374                     CONTRACT ID : B -25165-A                   COUNTIES : VIGO
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-2040801              |(3) 35-1878024
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 711-51038                        LUMP|  153000.00000     153000.00|  299000.00000     299000.00|  190000.00000      190000.00
  STRUCTURAL STEEL                        |                            |                            |
0056 711-51864              2544.000  EACH|      16.50000      41976.00|      16.00000      40704.00|      16.00000       40704.00
  DRILLED HOLE                            |                            |                            |
0057 711-51877                        LUMP|   60000.00000      60000.00|  100000.00000     100000.00|   55000.00000       55000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0058 711-90658                        LUMP|  120000.00000     120000.00|   50000.00000      50000.00|   55400.00000       55400.00
  BEAM, REPAIR                            |                            |                            |
0059 711-92500               360.000  EACH|      35.00000      12600.00|      35.00000      12600.00|      26.00000        9360.00
  ANCHOR ROD                              |                            |                            |
0060 715-05149                44.000  m   |     100.00000       4400.00|      80.00000       3520.00|      70.00000        3080.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0061 715-05407                14.000  m   |      60.00000        840.00|      60.00000        840.00|      50.00000         700.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0062 715-46000                 1.000  EACH|     250.00000        250.00|     300.00000        300.00|     275.00000         275.00
  PIPE END SECTION, 300 mm                |                            |                            |
0063 715-91361                 6.800  m   |     145.00000        986.00|     350.00000       2380.00|     120.00000         816.00
  PIPE, PVC, 150 mm                       |                            |                            |
0064 720-90017                 8.000  EACH|     450.00000       3600.00|     700.00000       5600.00|     250.00000        2000.00
  INLET, J FILL AND ABANDON               |                            |                            |
0065 720-99315                 2.000  EACH|     500.00000       1000.00|     450.00000        900.00|     250.00000         500.00
  CLEAN EXISTING CATCH BASINS             |                            |                            |
0066 724-51925                59.906  m   |     325.00000      19469.45|     375.00000      22464.75|     300.00000       17971.80
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0067 726-92406                14.000  EACH|    1000.00000      14000.00|    1200.00000      16800.00|     800.00000       11200.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0068 726-93803                        LUMP|   20000.00000      20000.00|   15000.00000      15000.00|   15000.00000       15000.00
  BEARING ASSEMBLIES, RESET               |                            |                            |
0069 726-96576                 7.000  EACH|    2000.00000      14000.00|    2400.00000      16800.00|     800.00000        5600.00
  BEARING ASSEMBLY, FIXED                 |                            |                            |
0070 726-97941                37.000  EACH|    1225.00000      45325.00|    1400.00000      51800.00|    1000.00000       37000.00
  BEARING ASSEMBLY, TFE ELASTOMERIC       |                            |                            |
0071 801-06203              1105.000  m   |       0.75000        828.75|       0.25000        276.25|       0.70000         773.50
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0072 801-06207              5905.000  m   |       3.25000      19191.25|       3.18000      18777.90|       2.99000       17655.95
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0073 801-06605                10.000  EACH|     110.00000       1100.00|     180.00000       1800.00|      95.00000         950.00
  BARRICADE, IIIA                         |                            |                            |
0074 801-06606                22.000  EACH|     150.00000       3300.00|     190.00000       4180.00|     125.00000        2750.00
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,345,344.24                                                  ROUTE : SR 63
     CALL ORDER   : 374                     CONTRACT ID : B -25165-A                   COUNTIES : VIGO
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-2040801              |(3) 35-1878024
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 801-06640                41.000  EACH|     210.00000       8610.00|     170.00000       6970.00|     175.00000        7175.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0076 801-06645                 2.000  EACH|      80.00000        160.00|      45.00000         90.00|      75.00000         150.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0077 801-06710               540.000  DAY |      15.00000       8100.00|      16.00000       8640.00|      20.00000       10800.00
  FLASHING ARROW SIGN                     |                            |                            |
0078 801-06775                        LUMP|   30000.00000      30000.00|   25000.00000      25000.00|   22000.00000       22000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0079 802-96800              9489.000  EACH|       1.60000      15182.40|       1.80000      17080.20|       1.50000       14233.50
  SHEAR STUD CONNECTOR                    |                            |                            |
0080 808-06711               658.000  m   |       0.50000        329.00|       0.25000        164.50|       0.43000         282.94
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0081 808-06713               573.000  m   |       0.50000        286.50|       0.25000        143.25|       0.43000         246.39
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0082 808-06714              1510.000  m   |       0.50000        755.00|       0.25000        377.50|       0.43000         649.30
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0083 808-06716              2448.000  m   |       0.90000       2203.20|       1.64000       4014.72|       0.80000        1958.40
  LINE, REMOVE                            |                            |                            |
0084 808-75998                28.000  EACH|      45.00000       1260.00|      33.50000        938.00|      42.00000        1176.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  2,666,322.22|             $  2,876,903.98|                $  2,881,636.90
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,666,322.22|             $  2,876,903.98|                $  2,881,636.90
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,345,344.24                                                  ROUTE : SR 63
     CALL ORDER   : 374                     CONTRACT ID : B -25165-A                   COUNTIES : VIGO
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |                            |
                                          |WEDDLE BROTHERS CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1335.75000      12021.75|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   29912.38000      29912.38|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  162422.34000     162422.34|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               366.000  m2  |       6.75000       2470.50|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               441.000  m   |      12.73000       5613.93|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|  385786.61000     385786.61|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51368                21.000  m2  |      81.05000       1702.05|                            |
  SLOPEWALL, REMOVE                       |                            |                            |
0008 202-96133                44.000  m   |      25.10000       1104.40|                            |
  PIPE, REMOVE                            |                            |                            |
0009 202-99187                75.000  m   |       9.88000        741.00|                            |
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0010 203-02000             13644.000  m3  |      12.14000     165638.16|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               825.000  m3  |      30.58000      25228.50|                            |
  BORROW                                  |                            |                            |
0012 203-02080                 0.541  km  |    7696.76000       4163.95|                            |
  LINEAR GRADING                          |                            |                            |
0013 203-93444             25005.000  Mg  |      15.81000     395329.05|                            |
  BACKFILL, ROCK                          |                            |                            |
0014 206-51220                66.000  m3  |      73.44000       4847.04|                            |
  EXCAVATION, WET                         |                            |                            |
0015 206-51230               154.000  m3  |      40.74000       6273.96|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0016 211-02060               145.000  m3  |      40.10000       5814.50|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 211-06467                17.000  m3  |      59.32000       1008.44|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0018 213-52830               147.000  m3  |     173.85000      25555.95|                            |
  FLOWABLE MORTAR                         |                            |                            |
0019 303-02051              1195.000  Mg  |      14.25000      17028.75|                            |
  STONE, 2                                |                            |                            |
0020 303-52308               182.000  Mg  |      19.28000       3508.96|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,345,344.24                                                  ROUTE : SR 63
     CALL ORDER   : 374                     CONTRACT ID : B -25165-A                   COUNTIES : VIGO
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |                            |
                                          |WEDDLE BROTHERS CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-05468              1797.000  Mg  |      38.02000      68321.94|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0022 402-05474               499.000  Mg  |      43.90000      21906.10|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0023 402-05477               300.000  Mg  |      56.46000      16938.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0024 406-05521              4890.000  m2  |       0.49000       2396.10|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                 6.000  EACH|    1191.63000       7149.78|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-01740                 1.000  EACH|    1672.46000       1672.46|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0027 601-94689                 2.000  EACH|    2331.00000       4662.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-94690                 2.000  EACH|    3308.34000       6616.68|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0029 601-99105               398.145  m   |      31.56000      12565.46|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0030 601-99132                 1.000  EACH|      52.26000         52.26|                            |
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0031 602-06729               100.000  EACH|       7.84000        784.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0032 603-06040                75.000  m   |      41.14000       3085.50|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0033 610-05527               930.000  Mg  |      71.44000      66439.20|                            |
  HMA FOR APPROACHES                      |                            |                            |
0034 610-06257               502.000  m2  |      50.48000      25340.96|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0035 611-52817                 2.000  EACH|   39351.19000      78702.38|                            |
  TEMPORARY CROSSOVER, B                  |                            |                            |
0036 616-02320              4569.000  m2  |      21.31000      97365.39|                            |
  GEOTEXTILES                             |                            |                            |
0037 616-06405               695.000  Mg  |      36.39000      25291.05|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0038 616-51366               168.000  m2  |      30.59000       5139.12|                            |
  SLOPEWALL, CONCRETE, 125 mm             |                            |                            |
0039 621-01004                 2.000  EACH|     836.23000       1672.46|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,345,344.24                                                  ROUTE : SR 63
     CALL ORDER   : 374                     CONTRACT ID : B -25165-A                   COUNTIES : VIGO
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |                            |
                                          |WEDDLE BROTHERS CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 621-06545                 0.947  Mg  |     692.48000        655.78|                            |
  FERTILIZER                              |                            |                            |
0041 621-06553               200.000  kg  |       9.22000       1844.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0042 621-06565                 4.800  Mg  |     533.48000       2560.70|                            |
  MULCHING MATERIAL                       |                            |                            |
0043 701-51195               134.000  m   |     144.49000      19361.66|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0044 701-91792                18.000  EACH|     103.84000       1869.12|                            |
  PILE TIP, STEEL H                       |                            |                            |
0045 702-51005               164.500  m3  |    1134.78000     186671.31|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51015                35.000  m3  |    2126.74000      74435.90|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0047 702-51110               696.800  kg  |       5.45000       3797.56|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0048 702-51863               901.000  EACH|       7.85000       7072.85|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0049 703-51030             15915.000  kg  |       1.30000      20689.50|                            |
  REINFORCING STEEL                       |                            |                            |
0050 703-51032            151612.000  kg  |       1.41000     213772.92|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0051 704-05892               785.400  m3  |     530.53000     416678.26|                            |
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0052 706-05732                 8.000  EACH|    1391.50000      11132.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0053 706-51020               139.700  m3  |     411.55000      57493.54|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0054 709-51821                        LUMP|   22996.38000      22996.38|                            |
  SURFACE SEAL                            |                            |                            |
0055 711-51038                        LUMP|  168532.42000     168532.42|                            |
  STRUCTURAL STEEL                        |                            |                            |
0056 711-51864              2544.000  EACH|      10.45000      26584.80|                            |
  DRILLED HOLE                            |                            |                            |
0057 711-51877                        LUMP|   20083.24000      20083.24|                            |
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0058 711-90658                        LUMP|   97012.71000      97012.71|                            |
  BEAM, REPAIR                            |                            |                            |
0059 711-92500               360.000  EACH|      37.00000      13320.00|                            |
  ANCHOR ROD                              |                            |                            |
0060 715-05149                44.000  m   |      85.73000       3772.12|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,345,344.24                                                  ROUTE : SR 63
     CALL ORDER   : 374                     CONTRACT ID : B -25165-A                   COUNTIES : VIGO
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |                            |
                                          |WEDDLE BROTHERS CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 715-05407                14.000  m   |      51.38000        719.32|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0062 715-46000                 1.000  EACH|     156.79000        156.79|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0063 715-91361                 6.800  m   |      53.97000        367.00|                            |
  PIPE, PVC, 150 mm                       |                            |                            |
0064 720-90017                 8.000  EACH|     156.79000       1254.32|                            |
  INLET, J FILL AND ABANDON               |                            |                            |
0065 720-99315                 2.000  EACH|     156.79000        313.58|                            |
  CLEAN EXISTING CATCH BASINS             |                            |                            |
0066 724-51925                59.906  m   |     282.12000      16900.68|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0067 726-92406                14.000  EACH|     685.64000       9598.96|                            |
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0068 726-93803                        LUMP|   10782.23000      10782.23|                            |
  BEARING ASSEMBLIES, RESET               |                            |                            |
0069 726-96576                 7.000  EACH|    1789.39000      12525.73|                            |
  BEARING ASSEMBLY, FIXED                 |                            |                            |
0070 726-97941                37.000  EACH|     831.79000      30776.23|                            |
  BEARING ASSEMBLY, TFE ELASTOMERIC       |                            |                            |
0071 801-06203              1105.000  m   |       0.75000        828.75|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0072 801-06207              5905.000  m   |       3.15000      18600.75|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0073 801-06605                10.000  EACH|      99.30000        993.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0074 801-06606                22.000  EACH|     130.66000       2874.52|                            |
  BARRICADE, IIIB                         |                            |                            |
0075 801-06640                41.000  EACH|     182.93000       7500.13|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0076 801-06645                 2.000  EACH|      78.40000        156.80|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0077 801-06710               540.000  DAY |      13.59000       7338.60|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0078 801-06775                        LUMP|   30803.24000      30803.24|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0079 802-96800              9489.000  EACH|       1.97000      18693.33|                            |
  SHEAR STUD CONNECTOR                    |                            |                            |
0080 808-06711               658.000  m   |       0.49000        322.42|                            |
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,345,344.24                                                  ROUTE : SR 63
     CALL ORDER   : 374                     CONTRACT ID : B -25165-A                   COUNTIES : VIGO
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |                            |
                                          |WEDDLE BROTHERS CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0081 808-06713               573.000  m   |       0.49000        280.77|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0082 808-06714              1510.000  m   |       0.49000        739.90|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0083 808-06716              2448.000  m   |       0.85000       2080.80|                            |
  LINE, REMOVE                            |                            |                            |
0084 808-75998                28.000  EACH|      43.90000       1229.20|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  3,248,446.88|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,248,446.88|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 382 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,050,920.06                                                  ROUTE : NHS US 30
     CALL ORDER   : 382                     CONTRACT ID : B -25229-A                   COUNTIES : LAPORTE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2002003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1339168     LAPORTE CONSTRUCTION CO                 CONDITIONAL                    $    872,684.50     100.0000%
   2   36-2231526     WALSH CONSTR CO OF ILL                                                 $    956,515.87     109.6061%
====================================================================================================================================
                                          |(1) 35-1339168              |(2) 36-2231526              |
                                          |LAPORTE CONSTRUCTION CO     |WALSH CONSTR CO. OF ILL     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1434.58000       8607.48|    2046.67000      12280.02|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3964.79000       3964.79|  110057.90000     110057.90|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   43614.01000      43614.01|   40000.00000      40000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2959.72000       2959.72|    4500.00000       4500.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               358.000  m2  |      20.77000       7435.66|      19.26000       6895.08|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               142.000  m   |      19.00000       2698.00|      20.00000       2840.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02278                19.000  m   |      38.48000        731.12|      21.32000        405.08|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0008 202-51133                18.000  m   |      33.76000        607.68|      14.42000        259.56|
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|  143357.39000     143357.39|  130000.00000     130000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-91385                 1.000  EACH|     365.61000        365.61|     112.86000        112.86|
  INLET, REMOVE                           |                            |                            |
0011 202-96133                34.000  m   |      32.37000       1100.58|      20.88000        709.92|
  PIPE, REMOVE                            |                            |                            |
0012 203-02000               748.000  m3  |      28.80000      21542.40|      18.30000      13688.40|
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02080                 0.500  km  |    8689.66000       4344.83|    8190.40000       4095.20|
  LINEAR GRADING                          |                            |                            |
0014 205-02224               818.000  m   |       6.10000       4989.80|       6.10000       4989.80|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,050,920.06                                                  ROUTE : NHS US 30
     CALL ORDER   : 382                     CONTRACT ID : B -25229-A                   COUNTIES : LAPORTE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 36-2231526              |
                                          |LAPORTE CONSTRUCTION CO     |WALSH CONSTR CO. OF ILL     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 205-02231                40.000  m   |     115.97000       4638.80|      23.13000        925.20|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0016 205-02236                 2.000  EACH|      50.00000        100.00|      50.00000        100.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0017 206-51220               473.000  m3  |      21.23000      10041.79|      20.71000       9795.83|
  EXCAVATION, WET                         |                            |                            |
0018 206-51817               474.100  m2  |      21.80000      10335.38|       0.01000          4.74|
  SHEET PILING, STEEL                     |                            |                            |
0019 206-93520               688.900  m2  |      45.32000      31220.95|       0.01000          6.89|
  TEMPORARY SHEET PILING                  |                            |                            |
0020 211-02060               652.300  m3  |      37.72000      24604.76|      39.89000      26020.25|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 213-52830                14.100  m3  |      89.03000       1255.32|     105.42000       1486.42|
  FLOWABLE MORTAR                         |                            |                            |
0022 303-52308               849.400  Mg  |      19.91000      16911.55|      15.00000      12741.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0023 401-05467               491.000  m   |       4.95000       2430.45|       4.95000       2430.45|
  MILLED HMA CORRUGATIONS                 |                            |                            |
0024 402-05481              1088.100  Mg  |      42.00000      45700.20|      45.00000      48964.50|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0025 402-05490               113.000  Mg  |      65.60000       7412.80|      70.00000       7910.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0026 406-05520                 0.400  Mg  |    1381.00000        552.40|    1381.10000        552.44|
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 503-05310                50.400  m   |     392.30000      19771.92|     296.63000      14950.15|
  TERMINAL JOINT                          |                            |                            |
0028 601-01522                 4.000  EACH|    1200.00000       4800.00|    1210.00000       4840.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0029 601-94689                 4.000  EACH|    2200.00000       8800.00|    2275.00000       9100.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-97774                 1.000  EACH|     800.00000        800.00|    1150.00000       1150.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0031 601-99105                72.390  m   |      39.00000       2823.21|      33.00000       2388.87|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 602-06646               360.000  m   |      42.58000      15328.80|      50.00000      18000.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0033 602-06729                 4.000  EACH|       7.00000         28.00|       5.98000         23.92|
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,050,920.06                                                  ROUTE : NHS US 30
     CALL ORDER   : 382                     CONTRACT ID : B -25229-A                   COUNTIES : LAPORTE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 36-2231526              |
                                          |LAPORTE CONSTRUCTION CO     |WALSH CONSTR CO. OF ILL     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 610-06257               481.200  m2  |      64.60000      31085.52|      53.19000      25595.03|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0035 616-02320               309.000  m2  |       3.95000       1220.55|       4.65000       1436.85|
  GEOTEXTILES                             |                            |                            |
0036 616-06405               482.000  Mg  |      31.61000      15236.02|      26.45000      12748.90|
  RIPRAP, REVETMENT                       |                            |                            |
0037 621-01004                 1.000  EACH|     500.00000        500.00|     500.00000        500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-06559              2747.000  m2  |       1.10000       3021.70|       1.10000       3021.70|
  MULCHED SEEDING, R                      |                            |                            |
0039 621-06567                49.700  kL  |       0.50000         24.85|       0.50000         24.85|
  WATER                                   |                            |                            |
0040 701-96089               132.000  m   |     194.18000      25631.76|     249.93000      32990.76|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0041 702-04433                16.000  EACH|     100.99000       1615.84|      61.18000        978.88|
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0042 702-51015               126.800  m3  |     401.94000      50965.99|     350.00000      44380.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0043 702-51863               226.000  EACH|       9.01000       2036.26|       9.64000       2178.64|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0044 702-93722                89.900  m3  |     392.51000      35286.65|     263.22000      23663.48|
  CONCRETE, C                             |                            |                            |
0045 703-01540               234.000  EACH|      20.39000       4771.26|      20.30000       4750.20|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0046 703-06028              6381.000  kg  |       0.97000       6189.57|       1.20000       7657.20|
  REINFORCING BARS                        |                            |                            |
0047 703-06029             11534.000  kg  |       1.12000      12918.08|       1.35000      15570.90|
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0048 706-05732                 4.000  EACH|    1457.09000       5828.36|    1032.17000       4128.68|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0049 706-51020                 6.000  m3  |    1773.63000      10641.78|     863.08000       5178.48|
  CONCRETE, C, RAILING                    |                            |                            |
0051 709-51821                        LUMP|    2500.00000       2500.00|    2700.00000       2700.00|
  SURFACE SEAL                            |                            |                            |
0052 709-99046                        LUMP|     300.00000        300.00|     350.00000        350.00|
  SURFACE SEAL, RAILING TRANSITION        |                            |                            |
0053 714-03437                33.200  m2  |     662.50000      21995.00|     415.79000      13804.23|
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,050,920.06                                                  ROUTE : NHS US 30
     CALL ORDER   : 382                     CONTRACT ID : B -25229-A                   COUNTIES : LAPORTE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 36-2231526              |
                                          |LAPORTE CONSTRUCTION CO     |WALSH CONSTR CO. OF ILL     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 714-03587                30.200  m   |    4955.80000     149665.16|    6401.66000     193330.13|
  CULVERT, PRECAST 3 SIDED, REINFORCED    |                            |                            |
  CONCRETE, 8400 mm x 1800 mm             |                            |                            |
0055 715-05118                16.000  m   |     113.64000       1818.24|     112.80000       1804.80|
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0056 715-05119                12.200  m   |     125.80000       1534.76|     140.66000       1716.05|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0057 715-05128                 6.200  m   |     198.20000       1228.84|     418.18000       2592.72|
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            |
0058 715-46005                 1.000  EACH|     581.75000        581.75|     176.85000        176.85|
  PIPE END SECTION, 375 mm                |                            |                            |
0060 801-06207              1593.000  m   |       2.90000       4619.70|       2.90000       4619.70|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0061 801-06640                33.000  EACH|      55.00000       1815.00|      55.00000       1815.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06775                        LUMP|    7887.78000       7887.78|   40000.00000      40000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0063 808-06701               173.000  m   |       1.20000        207.60|       1.20000        207.60|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0064 808-06703               690.000  m   |       1.20000        828.00|       1.20000        828.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0065 808-06716               886.000  m   |       1.15000       1018.90|       1.15000       1018.90|
  LINE, REMOVE                            |                            |                            |
0066 808-75051                56.000  m   |       6.75000        378.00|       6.75000        378.00|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0067 808-75054                56.000  m   |       6.75000        378.00|       6.75000        378.00|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0068 808-75059                14.000  m   |       6.75000         94.50|       6.75000         94.50|
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0069 808-75245               683.000  m   |       1.20000        819.60|       1.20000        819.60|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0070 601-04746                 2.000  EACH|    5600.00000      11200.00|    4500.00000       9000.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0071 801-06645                 4.000  EACH|      30.00000        120.00|      30.00000        120.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,050,920.06                                                  ROUTE : NHS US 30
     CALL ORDER   : 382                     CONTRACT ID : B -25229-A                   COUNTIES : LAPORTE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 36-2231526              |
                                          |LAPORTE CONSTRUCTION CO     |WALSH CONSTR CO. OF ILL     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 801-06710               170.000  DAY |      13.00000       2210.00|      13.00000       2210.00|
  FLASHING ARROW SIGN                     |                            |                            |
0073 720-45075                 1.000  EACH|     634.08000        634.08|    1522.76000       1522.76|
  INLET, R13                              |                            |                            |
     SECTION TOTALS                       |             $    872,684.50|             $    956,515.87|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    872,684.50|             $    956,515.87|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,858,102.74                                                  ROUTE : NHS US 31
     CALL ORDER   : 384                     CONTRACT ID : B -25230-A                   COUNTIES : FULTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/28/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1536012
                                                                                                  1536013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $  1,735,078.08     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION CO              CONDITIONAL                       $  1,740,386.86     100.3059%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $  2,062,203.32     118.8536%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1200.00000       7200.00|    1952.65000      11715.90|    1200.00000        7200.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    7000.00000       7000.00|    3728.31000       3728.31|    9000.00000        9000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   70000.00000      70000.00|   83846.00000      83846.00|  103000.00000      103000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5000.00000       5000.00|    2330.02000       2330.02|   13000.00000       13000.00
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
0005 201-90788                        LUMP|    7500.00000       7500.00|    2189.02000       2189.02|   12000.00000       12000.00
  DEBRIS, REMOVE FROM CHANNEL, STR NO 2   |                            |                            |
0007 202-02240               615.000  m2  |      18.00000      11070.00|      17.07000      10498.05|      21.00000       12915.00
  PAVEMENT, REMOVE                        |                            |                            |
0008 202-02241               625.000  m   |      12.00000       7500.00|      10.94000       6837.50|       6.25000        3906.25
  GUARDRAIL, REMOVE                       |                            |                            |
0010 202-51133               545.000  m   |       9.84000       5362.80|       6.50000       3542.50|      11.00000        5995.00
  RAILING, REMOVE                         |                            |                            |
0011 202-51328                        LUMP|   35000.00000      35000.00|   42647.04000      42647.04|  113000.00000      113000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0012 202-51328                        LUMP|   40000.00000      40000.00|   60949.22000      60949.22|  185000.00000      185000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0013 202-60820              1680.000  m2  |       4.00000       6720.00|       4.17000       7005.60|       1.90000        3192.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0014 202-60822              3146.200  m2  |       4.00000      12584.80|       4.19000      13182.58|       3.20000       10067.84
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,858,102.74                                                  ROUTE : NHS US 31
     CALL ORDER   : 384                     CONTRACT ID : B -25230-A                   COUNTIES : FULTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 202-99187                40.000  m   |      40.00000       1600.00|      25.00000       1000.00|      11.00000         440.00
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0016 202-99383                60.000  m   |      33.00000       1980.00|     186.83000      11209.80|      78.00000        4680.00
  TERMINAL JOINT, REMOVE                  |                            |                            |
0017 203-02000              1300.000  m3  |      10.50000      13650.00|      19.94000      25922.00|      21.00000       27300.00
  EXCAVATION, COMMON                      |                            |                            |
0018 205-02224              1065.000  m   |       6.00000       6390.00|       4.92000       5239.80|       6.00000        6390.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0019 206-51230                63.000  m3  |      26.16000       1648.08|      47.38000       2984.94|      53.00000        3339.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0020 211-02060                65.500  m3  |      31.50000       2063.25|      33.97000       2225.04|      45.00000        2947.50
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 303-52308               348.000  Mg  |      16.50000       5742.00|      21.37000       7436.76|      26.00000        9048.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0022 303-52309              1700.000  Mg  |      15.40000      26180.00|      21.63000      36771.00|      18.00000       30600.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0023 402-05477               140.000  Mg  |     160.00000      22400.00|     140.00000      19600.00|      62.00000        8680.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0024 402-05481              1615.000  Mg  |      58.00000      93670.00|      36.50000      58947.50|      58.50000       94477.50
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0025 402-05484               550.000  Mg  |      50.00000      27500.00|      42.50000      23375.00|      61.50000       33825.00
  HMA BASE C50.0 mm, SHOULDER             |                            |                            |
0026 402-05487               410.000  Mg  |      47.00000      19270.00|      41.00000      16810.00|      55.50000       22755.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0027 402-05490               350.000  Mg  |      60.00000      21000.00|      52.00000      18200.00|      71.00000       24850.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0028 406-05520                 4.200  Mg  |     200.00000        840.00|     180.00000        756.00|     285.00000        1197.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 503-05310                60.000  m   |     270.00000      16200.00|     899.37000      53962.20|     380.00000       22800.00
  TERMINAL JOINT                          |                            |                            |
0030 601-01522                 8.000  EACH|    1300.00000      10400.00|    1150.00000       9200.00|    1210.00000        9680.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0031 601-04746                 4.000  EACH|    6000.00000      24000.00|    5300.00000      21200.00|    5500.00000       22000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0032 601-94689                 6.000  EACH|    2400.00000      14400.00|    2150.00000      12900.00|    2250.00000       13500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0033 601-94690                 4.000  EACH|    3500.00000      14000.00|    3150.00000      12600.00|    3300.00000       13200.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0034 601-97774                 1.000  EACH|    1200.00000       1200.00|     750.00000        750.00|     785.00000         785.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,858,102.74                                                  ROUTE : NHS US 31
     CALL ORDER   : 384                     CONTRACT ID : B -25230-A                   COUNTIES : FULTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 601-97803                 1.000  EACH|    2400.00000       2400.00|    2150.00000       2150.00|    2250.00000        2250.00
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0036 601-99105               438.150  m   |      35.00000      15335.25|      31.40000      13757.91|      33.00000       14458.95
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0037 601-99108               411.480  m   |      54.00000      22219.92|      48.50000      19956.78|      50.00000       20574.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0038 601-99123                 2.000  EACH|    2000.00000       4000.00|    1750.00000       3500.00|    1830.00000        3660.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0039 602-06639               880.000  m   |      55.00000      48400.00|      54.69000      48127.20|      95.00000       83600.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0040 602-06729                36.000  EACH|      10.00000        360.00|       8.00000        288.00|       7.30000         262.80
  BARRIER DELINEATOR                      |                            |                            |
0041 603-06040                40.000  m   |      80.00000       3200.00|      56.45000       2258.00|      72.00000        2880.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0042 610-06257               937.800  m2  |      48.00000      45014.40|      63.95000      59972.31|      52.00000       48765.60
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0043 616-02320              2060.000  m2  |       4.18000       8610.80|       3.14000       6468.40|       5.00000       10300.00
  GEOTEXTILES                             |                            |                            |
0044 616-06405              1420.000  Mg  |      22.00000      31240.00|      27.57000      39149.40|      20.50000       29110.00
  RIPRAP, REVETMENT                       |                            |                            |
0045 619-61505                        LUMP|   24000.00000      24000.00|   38000.00000      38000.00|   20000.00000       20000.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS , STR NO 2|                            |                            |
0046 619-93423                        LUMP|    3000.00000       3000.00|    4000.00000       4000.00|    2000.00000        2000.00
  POLLUTION CONTROL , STR NO 1            |                            |                            |
0047 619-93423                        LUMP|    3500.00000       3500.00|    4000.00000       4000.00|    2000.00000        2000.00
  POLLUTION CONTROL , STR NO 2            |                            |                            |
0048 619-97157                        LUMP|   20000.00000      20000.00|   18000.00000      18000.00|   20000.00000       20000.00
  PAINT END DIAPHRAGMS AND BEAM ENDS ,    |                            |                            |
  1.5 m, STR NO 1                         |                            |                            |
0049 621-06574              1350.000  m2  |       6.00000       8100.00|       4.38000       5913.00|       4.50000        6075.00
  SODDING                                 |                            |                            |
0050 702-51005                13.600  m3  |     530.00000       7208.00|     598.71000       8142.46|     440.00000        5984.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0051 702-51015                 4.100  m3  |     402.00000       1648.20|     803.98000       3296.32|     390.00000        1599.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0052 702-51100               110.800  kg  |       6.61000        732.39|      15.42000       1708.54|       8.60000         952.88
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 384 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,858,102.74                                                  ROUTE : NHS US 31
     CALL ORDER   : 384                     CONTRACT ID : B -25230-A                   COUNTIES : FULTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 702-51110               348.400  kg  |       6.61000       2302.92|      15.36000       5351.42|       4.00000        1393.60
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0054 702-51863              2136.000  EACH|       6.00000      12816.00|       7.90000      16874.40|       9.50000       20292.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0055 703-01540               252.000  EACH|      13.00000       3276.00|      15.06000       3795.12|      11.00000        2772.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0056 703-51030             12673.000  kg  |       1.25000      15841.25|       0.94000      11912.62|       1.40000       17742.20
  REINFORCING STEEL                       |                            |                            |
0057 703-51032             37376.000  kg  |       1.33000      49710.08|       1.13000      42234.88|       1.60000       59801.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0058 703-97936               404.000  EACH|      12.00000       4848.00|      17.70000       7150.80|      13.50000        5454.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0059 704-51002               143.200  m3  |     656.00000      93939.20|     618.29000      88539.13|     600.00000       85920.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0060 706-05732                16.000  EACH|    1200.00000      19200.00|    1000.00000      16000.00|    1200.00000       19200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0061 706-51025               532.400  m   |     105.00000      55902.00|      90.00000      47916.00|     145.00000       77198.00
  CONCRETE, C, RAILING                    |                            |                            |
0062 709-51821                        LUMP|    6000.00000       6000.00|    4600.00000       4600.00|    6000.00000        6000.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0063 709-51821                        LUMP|    7000.00000       7000.00|    5900.00000       5900.00|    7500.00000        7500.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0064 710-51870                 5.000  m2  |     324.00000       1620.00|     725.04000       3625.20|     400.00000        2000.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0065 711-01786              2660.000  EACH|      16.00000      42560.00|      14.00000      37240.00|      16.00000       42560.00
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0066 711-51038                        LUMP|  100000.00000     100000.00|  123933.50000     123933.50|   80000.00000       80000.00
  STRUCTURAL STEEL , STR NO 1             |                            |                            |
0067 711-51038                        LUMP|  175000.00000     175000.00|   99489.50000      99489.50|  135000.00000      135000.00
  STRUCTURAL STEEL , STR NO 2             |                            |                            |
0068 711-51877                        LUMP|   40000.00000      40000.00|   20658.63000      20658.63|   16000.00000       16000.00
  JACKING AND SUPPORTING BEAMS , STR NO 1 |                            |                            |
0069 715-05053                47.500  m   |      32.84000       1559.90|      62.84000       2984.90|      42.00000        1995.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0070 715-05203               450.000  m   |      13.00000       5850.00|      10.96000       4932.00|       6.50000        2925.00
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0071 718-06528                 6.000  EACH|      70.00000        420.00|     236.55000       1419.30|     490.00000        2940.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0072 718-52610               105.000  m3  |      31.31000       3287.55|      34.97000       3671.85|      71.00000        7455.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,858,102.74                                                  ROUTE : NHS US 31
     CALL ORDER   : 384                     CONTRACT ID : B -25230-A                   COUNTIES : FULTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 718-99153               892.500  m2  |       4.78000       4266.15|       2.02000       1802.85|       2.40000        2142.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0074 722-51401                26.000  m2  |     107.69000       2799.94|     347.59000       9037.34|     425.00000       11050.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0075 722-51842              3247.400  m2  |      40.00000     129896.00|      40.29000     130837.75|      44.00000      142885.60
  BRIDGE DECK OVERLAY                     |                            |                            |
0076 722-51846                 8.000  m3  |     395.00000       3160.00|     395.00000       3160.00|     395.00000        3160.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0077 722-51852               264.000  m2  |      75.00000      19800.00|     143.63000      37918.32|     120.00000       31680.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0078 724-03276                53.000  m   |     250.00000      13250.00|     453.90000      24056.70|     310.00000       16430.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0079 801-01093                16.000  EACH|     750.00000      12000.00|     600.00000       9600.00|     625.00000       10000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0080 801-06207             10335.000  m   |       3.20000      33072.00|       2.90000      29971.50|       3.10000       32038.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0081 801-06606                11.000  EACH|     150.00000       1650.00|      75.00000        825.00|      85.00000         935.00
  BARRICADE, IIIB                         |                            |                            |
0082 801-06640                88.000  EACH|     130.00000      11440.00|      65.00000       5720.00|      75.00000        6600.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0083 801-06710               720.000  DAY |      15.00000      10800.00|      12.00000       8640.00|      12.50000        9000.00
  FLASHING ARROW SIGN                     |                            |                            |
0084 801-06775                        LUMP|   20000.00000      20000.00|   23402.85000      23402.85|   65000.00000       65000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0085 801-09133                 4.000  EACH|    6000.00000      24000.00|    5500.00000      22000.00|    3500.00000       14000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0086 801-97643              1100.000  m   |      10.50000      11550.00|       9.80000      10780.00|      10.20000       11220.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0087 808-06711              1025.000  m   |       0.36000        369.00|       0.32000        328.00|       0.35000         358.75
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0088 808-06713              1260.000  m   |       0.36000        453.60|       0.32000        403.20|       0.35000         441.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0089 808-06714              1260.000  m   |       0.36000        453.60|       0.32000        403.20|       0.35000         441.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0090 808-06716              4695.000  m   |       1.00000       4695.00|       0.80000       3756.00|       0.85000        3990.75
  LINE, REMOVE                            |                            |                            |
0091 808-75996                30.000  EACH|      15.00000        450.00|       8.91000        267.30|      13.00000         390.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,858,102.74                                                  ROUTE : NHS US 31
     CALL ORDER   : 384                     CONTRACT ID : B -25230-A                   COUNTIES : FULTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 808-75998                30.000  EACH|      60.00000       1800.00|      33.25000        997.50|      35.00000        1050.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,735,078.08|             $  1,740,386.86|                $  2,062,203.32
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,735,078.08|             $  1,740,386.86|                $  2,062,203.32
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,186.62                                                  ROUTE : SR 101
     CALL ORDER   : 398                     CONTRACT ID : B -25281-A                   COUNTIES : ALLEN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/04/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5502013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1817530     PIONEER ASSOCIATES, INC.                                               $    369,175.12     100.0000%
   2   35-1374866     PRIMCO, INC.                                                           $    371,672.74     100.6765%
   3   35-1058755     BAKER & SCHULTZ, INC.                                                  $    423,987.93     114.8473%
   4   35-1991044     JOHNSON COMPANY, INC.                                                  $    451,731.80     122.3624%
   5   35-1486233     GEIGER DEVELOPING INC.                                                 $    558,330.27     151.2372%
====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1374866              |(3) 35-1058755
                                          |PIONEER ASSOCIATES, INC.    |PRIMCO, INC.                |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1450.00000       8700.00|    1015.30000       6091.80|    1100.00000        6600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5550.00000       5550.00|    5503.99000       5503.99|    5200.00000        5200.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18700.00000      18700.00|    5575.09000       5575.09|   21000.00000       21000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3500.00000       3500.00|    2000.00000       2000.00|    2200.00000        2200.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   15000.00000      15000.00|   38392.15000      38392.15|   12820.00000       12820.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               387.000  m2  |       5.75000       2225.25|       6.05000       2341.35|       7.00000        2709.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               372.000  m3  |       6.35000       2362.20|      25.00000       9300.00|      26.25000        9765.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070               310.000  m3  |      19.00000       5890.00|      33.00000      10230.00|      34.65000       10741.50
  BORROW                                  |                            |                            |
0009 203-51223               204.100  m3  |       3.75000        765.38|      22.70000       4633.07|      15.75000        3214.58
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224               245.000  m   |       5.55000       1359.75|       5.55000       1359.75|       5.85000        1433.25
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02231                50.000  m   |      31.00000       1550.00|      20.00000       1000.00|      21.00000        1050.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0012 206-51220               133.700  m3  |      25.00000       3342.50|      61.20000       8182.44|     180.00000       24066.00
  EXCAVATION, WET                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,186.62                                                  ROUTE : SR 101
     CALL ORDER   : 398                     CONTRACT ID : B -25281-A                   COUNTIES : ALLEN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1374866              |(3) 35-1058755
                                          |PIONEER ASSOCIATES, INC.    |PRIMCO, INC.                |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 207-02045               230.000  m3  |      12.50000       2875.00|      25.00000       5750.00|      26.25000        6037.50
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0014 211-02060               712.000  m3  |      18.30000      13029.60|      18.08000      12872.96|      20.80000       14809.60
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               734.000  Mg  |      15.19000      11149.46|      10.00000       7340.00|      14.70000       10789.80
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 402-05468               295.000  Mg  |      32.55000       9602.25|      37.00000      10915.00|      31.50000        9292.50
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               292.000  Mg  |      32.55000       9504.60|      37.00000      10804.00|      31.50000        9198.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               191.000  Mg  |      59.70000      11402.70|      50.00000       9550.00|      57.75000       11030.25
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               139.000  Mg  |      43.40000       6032.60|      42.00000       5838.00|      42.00000        5838.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 405-05517                 1.200  Mg  |     434.00000        520.80|     300.00000        360.00|     420.00000         504.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05520                 0.890  Mg  |     325.50000        289.70|     200.00000        178.00|     315.00000         280.35
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 502-06627               104.000  m2  |      36.00000       3744.00|      34.00000       3536.00|      40.00000        4160.00
  PCCP, 150 mm                            |                            |                            |
0023 601-01846                 1.000  EACH|    1650.00000       1650.00|    1650.00000       1650.00|    1733.00000        1733.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0024 601-06854                 2.000  EACH|    2125.00000       4250.00|    2125.00000       4250.00|    2232.00000        4464.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0025 601-06856                 5.000  EACH|     540.00000       2700.00|     377.60000       1888.00|     185.00000         925.00
  MODIFIED POSTS, NESTED GUARDRAIL        |                            |                            |
0026 601-94689                 3.000  EACH|    2300.00000       6900.00|    2300.00000       6900.00|    2415.00000        7245.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-99105               184.785  m   |      30.80000       5691.38|      30.80000       5691.38|      32.40000        5987.03
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 611-06497                 2.000  EACH|     165.00000        330.00|     165.00000        330.00|     173.25000         346.50
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0029 615-06490                13.000  EACH|     108.00000       1404.00|     108.00000       1404.00|     113.50000        1475.50
  RIGHT OF WAY MARKER                     |                            |                            |
0030 615-06505                 2.000  EACH|     415.00000        830.00|     415.00000        830.00|     436.00000         872.00
  MONUMENT, B                             |                            |                            |
0031 616-02320               714.000  m2  |       2.60000       1856.40|       2.50000       1785.00|       1.60000        1142.40
  GEOTEXTILES                             |                            |                            |
0032 616-06405               721.000  Mg  |      16.50000      11896.50|      15.65000      11283.65|      24.15000       17412.15
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,186.62                                                  ROUTE : SR 101
     CALL ORDER   : 398                     CONTRACT ID : B -25281-A                   COUNTIES : ALLEN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1374866              |(3) 35-1058755
                                          |PIONEER ASSOCIATES, INC.    |PRIMCO, INC.                |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 621-01004                 2.000  EACH|     850.00000       1700.00|     850.00000       1700.00|     892.50000        1785.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-06545                 0.593  Mg  |     675.00000        400.28|     675.00000        400.28|     708.00000         419.84
  FERTILIZER                              |                            |                            |
0035 621-06548                 1.740  kg  |      55.00000         95.70|      55.00000         95.70|      58.00000         100.92
  SEED MIXTURE, CV                        |                            |                            |
0036 621-06553               100.300  kg  |       9.05000        907.72|       9.05000        907.72|       9.50000         952.85
  SEED MIXTURE, R                         |                            |                            |
0037 621-06557                47.520  kg  |      16.30000        774.58|      16.30000        774.58|      17.15000         814.97
  SEED MIXTURE, T                         |                            |                            |
0038 621-06565                 4.750  Mg  |     520.00000       2470.00|     520.00000       2470.00|     546.00000        2593.50
  MULCHING MATERIAL                       |                            |                            |
0039 621-06567                 6.300  kL  |       0.75000          4.73|       0.75000          4.73|       0.80000           5.04
  WATER                                   |                            |                            |
0040 621-06574                36.670  m2  |       7.36000        269.89|       7.36000        269.89|       7.70000         282.36
  SODDING                                 |                            |                            |
0041 621-06575               313.390  m2  |       7.36000       2306.55|       7.36000       2306.55|       7.70000        2413.10
  SODDING, NURSERY                        |                            |                            |
0042 622-52436                 4.000  EACH|      30.00000        120.00|      30.00000        120.00|      31.50000         126.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786               201.000  EACH|      10.00000       2010.00|      10.00000       2010.00|      11.00000        2211.00
  SEEDLING                                |                            |                            |
0044 714-03437                93.490  m2  |     610.00000      57028.90|     400.00000      37396.00|     447.00000       41790.03
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0045 714-06947                14.175  m   |    7850.00000     111273.75|    8000.00000     113400.00|   10121.00000      143465.18
  CULVERT, PRECAST 3 SIDED, REINFORCED    |                            |                            |
  CONCRETE, 9750 mm X 3821 mm             |                            |                            |
0046 715-02628                 1.000  EACH|     395.00000        395.00|     275.00000        275.00|     290.00000         290.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0047 715-02629                 1.000  EACH|     555.00000        555.00|     421.00000        421.00|     440.00000         440.00
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            |
0048 715-05051                 6.000  m   |      48.50000        291.00|      42.00000        252.00|      44.10000         264.60
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0049 715-05168                 8.000  m   |      49.25000        394.00|      48.00000        384.00|      50.40000         403.20
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0050 715-05169                13.000  m   |      52.70000        685.10|      58.00000        754.00|      60.90000         791.70
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0051 715-05171                11.000  m   |      55.25000        607.75|      60.00000        660.00|      63.00000         693.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0052 715-05208                20.000  m   |      40.00000        800.00|      45.00000        900.00|      47.25000         945.00
  PIPE, TYPE 4, CIRCULAR, 375 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,186.62                                                  ROUTE : SR 101
     CALL ORDER   : 398                     CONTRACT ID : B -25281-A                   COUNTIES : ALLEN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1374866              |(3) 35-1058755
                                          |PIONEER ASSOCIATES, INC.    |PRIMCO, INC.                |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 715-05442                 6.000  m   |      39.80000        238.80|      34.00000        204.00|      35.70000         214.20
  PIPE, DRAIN TILE TERMINAL SECTION, 250  |                            |                            |
  mm                                      |                            |                            |
0054 715-05444                 3.000  m   |      57.20000        171.60|      41.00000        123.00|      43.05000         129.15
  PIPE, DRAIN TILE TERMINAL SECTION, 375  |                            |                            |
  mm                                      |                            |                            |
0055 715-46000                 2.000  EACH|     130.00000        260.00|     120.00000        240.00|     126.00000         252.00
  PIPE END SECTION, 300 mm                |                            |                            |
0056 715-46005                 1.000  EACH|     220.00000        220.00|     140.00000        140.00|     147.00000         147.00
  PIPE END SECTION, 375 mm                |                            |                            |
0057 715-46010                 1.000  EACH|     270.00000        270.00|     150.00000        150.00|     157.50000         157.50
  PIPE END SECTION, 450 mm                |                            |                            |
0058 801-04308                 8.000  EACH|     136.70000       1093.60|     100.00000        800.00|     105.00000         840.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0059 801-06605                 8.000  EACH|     102.52000        820.16|      75.00000        600.00|      79.00000         632.00
  BARRICADE, IIIA                         |                            |                            |
0060 801-06625                69.000  EACH|      56.04000       3866.76|      41.00000       2829.00|      43.00000        2967.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0061 801-06640                16.000  EACH|      71.08000       1137.28|      52.00000        832.00|      55.00000         880.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 808-06703               540.000  m   |       3.23000       1744.20|       2.36000       1274.40|       2.50000        1350.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0063 808-75240               494.000  m   |       0.01000          4.94|       0.01000          4.94|       0.02000           9.88
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0064 808-75245               512.000  m   |       3.23000       1653.76|       2.36000       1208.32|       2.50000        1280.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    369,175.12|             $    371,672.74|                $    423,987.93
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    369,175.12|             $    371,672.74|                $    423,987.93
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,186.62                                                  ROUTE : SR 101
     CALL ORDER   : 398                     CONTRACT ID : B -25281-A                   COUNTIES : ALLEN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1991044              |(5) 35-1486233              |
                                          |JOHNSON COMPANY, INC.       |GEIGER DEVELOPING INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|    1312.81000       7876.86|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    9800.00000       9800.00|    5228.00000       5228.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   21350.00000      21350.00|   38730.00000      38730.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|   35560.00000      35560.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   21500.00000      21500.00|   57012.12000      57012.12|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               387.000  m2  |       9.00000       3483.00|       5.44000       2105.28|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               372.000  m3  |      14.20000       5282.40|      38.01000      14139.72|
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070               310.000  m3  |      15.80000       4898.00|      11.07000       3431.70|
  BORROW                                  |                            |                            |
0009 203-51223               204.100  m3  |      11.00000       2245.10|      45.16000       9217.16|
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224               245.000  m   |       5.90000       1445.50|       6.40000       1568.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02231                50.000  m   |      50.00000       2500.00|      23.49000       1174.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0012 206-51220               133.700  m3  |      64.00000       8556.80|      51.39000       6870.84|
  EXCAVATION, WET                         |                            |                            |
0013 207-02045               230.000  m3  |      15.10000       3473.00|      15.76000       3624.80|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0014 211-02060               712.000  m3  |      58.00000      41296.00|      29.38000      20918.56|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               734.000  Mg  |      14.70000      10789.80|      17.31000      12705.54|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 402-05468               295.000  Mg  |      33.00000       9735.00|      34.17000      10080.15|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               292.000  Mg  |      33.00000       9636.00|      40.79000      11910.68|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               191.000  Mg  |      59.00000      11269.00|      46.30000       8843.30|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               139.000  Mg  |      44.00000       6116.00|      39.68000       5515.52|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,186.62                                                  ROUTE : SR 101
     CALL ORDER   : 398                     CONTRACT ID : B -25281-A                   COUNTIES : ALLEN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1991044              |(5) 35-1486233              |
                                          |JOHNSON COMPANY, INC.       |GEIGER DEVELOPING INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 405-05517                 1.200  Mg  |     400.00000        480.00|     192.90000        231.48|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05520                 0.890  Mg  |     300.00000        267.00|     192.90000        171.68|
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 502-06627               104.000  m2  |      52.75000       5486.00|     278.46000      28959.84|
  PCCP, 150 mm                            |                            |                            |
0023 601-01846                 1.000  EACH|    1815.00000       1815.00|    1650.00000       1650.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0024 601-06854                 2.000  EACH|    2325.00000       4650.00|    2125.00000       4250.00|
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0025 601-06856                 5.000  EACH|     200.00000       1000.00|     175.00000        875.00|
  MODIFIED POSTS, NESTED GUARDRAIL        |                            |                            |
0026 601-94689                 3.000  EACH|    2580.00000       7740.00|    2300.00000       6900.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-99105               184.785  m   |      34.00000       6282.69|      30.81000       5693.23|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 611-06497                 2.000  EACH|     185.00000        370.00|     165.00000        330.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0029 615-06490                13.000  EACH|     129.00000       1677.00|     108.00000       1404.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0030 615-06505                 2.000  EACH|     425.00000        850.00|     415.00000        830.00|
  MONUMENT, B                             |                            |                            |
0031 616-02320               714.000  m2  |       2.70000       1927.80|       3.47000       2477.58|
  GEOTEXTILES                             |                            |                            |
0032 616-06405               721.000  Mg  |      18.00000      12978.00|      21.32000      15371.72|
  RIPRAP, REVETMENT                       |                            |                            |
0033 621-01004                 2.000  EACH|     890.00000       1780.00|     850.00000       1700.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-06545                 0.593  Mg  |     700.00000        415.10|     675.00000        400.28|
  FERTILIZER                              |                            |                            |
0035 621-06548                 1.740  kg  |      62.00000        107.88|      55.01000         95.72|
  SEED MIXTURE, CV                        |                            |                            |
0036 621-06553               100.300  kg  |       9.50000        952.85|       9.06000        908.72|
  SEED MIXTURE, R                         |                            |                            |
0037 621-06557                47.520  kg  |      17.00000        807.84|      16.29000        774.10|
  SEED MIXTURE, T                         |                            |                            |
0038 621-06565                 4.750  Mg  |     580.00000       2755.00|     520.00000       2470.00|
  MULCHING MATERIAL                       |                            |                            |
0039 621-06567                 6.300  kL  |       1.00000          6.30|       0.20000          1.26|
  WATER                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,186.62                                                  ROUTE : SR 101
     CALL ORDER   : 398                     CONTRACT ID : B -25281-A                   COUNTIES : ALLEN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1991044              |(5) 35-1486233              |
                                          |JOHNSON COMPANY, INC.       |GEIGER DEVELOPING INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 621-06574                36.670  m2  |       7.36000        269.89|       7.36000        269.89|
  SODDING                                 |                            |                            |
0041 621-06575               313.390  m2  |       7.36000       2306.55|       7.36000       2306.55|
  SODDING, NURSERY                        |                            |                            |
0042 622-52436                 4.000  EACH|      75.00000        300.00|      30.00000        120.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786               201.000  EACH|      14.30000       2874.30|      10.00000       2010.00|
  SEEDLING                                |                            |                            |
0044 714-03437                93.490  m2  |     460.00000      43005.40|     342.40000      32010.98|
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0045 714-06947                14.175  m   |    9800.00000     138915.00|   12148.95000     172211.37|
  CULVERT, PRECAST 3 SIDED, REINFORCED    |                            |                            |
  CONCRETE, 9750 mm X 3821 mm             |                            |                            |
0046 715-02628                 1.000  EACH|     310.00000        310.00|     450.00000        450.00|
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0047 715-02629                 1.000  EACH|     408.00000        408.00|     550.00000        550.00|
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            |
0048 715-05051                 6.000  m   |      47.00000        282.00|      93.31000        559.86|
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0049 715-05168                 8.000  m   |     205.00000       1640.00|     123.10000        984.80|
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0050 715-05169                13.000  m   |     210.00000       2730.00|     107.15000       1392.95|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0051 715-05171                11.000  m   |      71.00000        781.00|     183.10000       2014.10|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0052 715-05208                20.000  m   |      94.00000       1880.00|     107.15000       2143.00|
  PIPE, TYPE 4, CIRCULAR, 375 mm          |                            |                            |
0053 715-05442                 6.000  m   |     210.00000       1260.00|      93.31000        559.86|
  PIPE, DRAIN TILE TERMINAL SECTION, 250  |                            |                            |
  mm                                      |                            |                            |
0054 715-05444                 3.000  m   |     250.00000        750.00|     107.15000        321.45|
  PIPE, DRAIN TILE TERMINAL SECTION, 375  |                            |                            |
  mm                                      |                            |                            |
0055 715-46000                 2.000  EACH|     250.00000        500.00|     215.00000        430.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0056 715-46005                 1.000  EACH|     260.00000        260.00|     200.00000        200.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0057 715-46010                 1.000  EACH|     280.00000        280.00|     195.00000        195.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0058 801-04308                 8.000  EACH|     235.00000       1880.00|     100.00000        800.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,186.62                                                  ROUTE : SR 101
     CALL ORDER   : 398                     CONTRACT ID : B -25281-A                   COUNTIES : ALLEN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1991044              |(5) 35-1486233              |
                                          |JOHNSON COMPANY, INC.       |GEIGER DEVELOPING INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 801-06605                 8.000  EACH|     120.00000        960.00|      75.00000        600.00|
  BARRICADE, IIIA                         |                            |                            |
0060 801-06625                69.000  EACH|      90.00000       6210.00|      41.00000       2829.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0061 801-06640                16.000  EACH|      90.00000       1440.00|      52.00000        832.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 808-06703               540.000  m   |       3.60000       1944.00|       2.36000       1274.40|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0063 808-75240               494.000  m   |       3.60000       1778.40|       0.10000         49.40|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0064 808-75245               512.000  m   |       3.60000       1843.20|       2.36000       1208.32|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    451,731.80|             $    558,330.27|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    451,731.80|             $    558,330.27|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 408 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   333,540.97                                                  ROUTE : SR 23
     CALL ORDER   : 408                     CONTRACT ID : B -25286-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/31/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1591009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $    278,070.63     100.0000%
   2   35-1817530     PIONEER ASSOCIATES, INC.                                               $    284,731.92     102.3955%
   3   35-1561256     KASER-SPRAKER CONSTRUCTION                                             $    397,191.35     142.8382%
====================================================================================================================================
                                          |(1) 35-1690004              |(2) 35-1817530              |(3) 35-1561256
                                          |NORTHERN INDIANA CONSTRUCTIO|PIONEER ASSOCIATES, INC.    |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1190.00000       7140.00|    1850.00000      11100.00|    1650.00000        9900.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3230.00000       3230.00|    8500.00000       8500.00|    5300.00000        5300.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   13750.00000      13750.00|   14750.00000      14750.00|   21500.00000       21500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10177.00000      10177.00|   13500.00000      13500.00|   18500.00000       18500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 201-90788                        LUMP|    4745.00000       4745.00|    7500.00000       7500.00|    2700.00000        2700.00
  DEBRIS, REMOVE FROM CHANNEL             |                            |                            |
0006 202-02240               105.000  m2  |      36.20000       3801.00|      21.00000       2205.00|      40.00000        4200.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               260.000  m   |       8.12000       2111.20|      12.00000       3120.00|      14.50000        3770.00
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-51133                60.000  m   |      11.00000        660.00|      20.00000       1200.00|      31.00000        1860.00
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|   35720.00000      35720.00|   16500.00000      16500.00|   71600.00000       71600.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-60820               420.000  m2  |       8.73000       3666.60|       6.65000       2793.00|       8.50000        3570.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-60822               375.800  m2  |       9.28000       3487.42|       6.65000       2499.07|       9.00000        3382.20
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0012 203-02000               220.000  m3  |       6.00000       1320.00|      35.70000       7854.00|      44.00000        9680.00
  EXCAVATION, COMMON                      |                            |                            |
0013 205-02224               275.000  m   |       3.45000        948.75|       8.35000       2296.25|       6.00000        1650.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 408 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   333,540.97                                                  ROUTE : SR 23
     CALL ORDER   : 408                     CONTRACT ID : B -25286-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1690004              |(2) 35-1817530              |(3) 35-1561256
                                          |NORTHERN INDIANA CONSTRUCTIO|PIONEER ASSOCIATES, INC.    |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 303-04095                30.000  Mg  |      77.60000       2328.00|      24.85000        745.50|      60.00000        1800.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0015 303-52308                78.000  Mg  |      31.10000       2425.80|      18.75000       1462.50|      45.00000        3510.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 402-05477                35.000  Mg  |      60.00000       2100.00|      66.00000       2310.00|      75.00000        2625.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481               210.000  Mg  |      37.00000       7770.00|      40.70000       8547.00|      45.00000        9450.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 402-05487               145.000  Mg  |      41.00000       5945.00|      45.10000       6539.50|      50.00000        7250.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0019 402-05490                70.000  Mg  |      60.00000       4200.00|      66.00000       4620.00|      75.00000        5250.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0020 406-05521              2180.000  m2  |       0.01000         21.80|       0.01000         21.80|       0.02000          43.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01522                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1275.00000        5100.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0022 601-01700                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0023 601-04746                 2.000  EACH|    5000.00000      10000.00|    5000.00000      10000.00|    5350.00000       10700.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0024 601-94689                 3.000  EACH|    2200.00000       6600.00|    2200.00000       6600.00|    2350.00000        7050.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-99105               133.350  m   |      40.00000       5334.00|      40.00000       5334.00|      43.00000        5734.05
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 602-06639               157.000  m   |      49.70000       7802.90|     100.00000      15700.00|      90.00000       14130.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0027 602-06729                 6.000  EACH|       6.00000         36.00|       6.00000         36.00|      10.00000          60.00
  BARRIER DELINEATOR                      |                            |                            |
0028 610-06257               204.800  m2  |      54.70000      11202.56|      60.00000      12288.00|      60.00000       12288.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0029 611-06497                 3.000  EACH|     125.00000        375.00|     125.00000        375.00|     125.00000         375.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 616-02320               245.000  m2  |       2.85000        698.25|       3.20000        784.00|       3.50000         857.50
  GEOTEXTILES                             |                            |                            |
0031 616-06405               265.000  Mg  |      17.75000       4703.75|      28.90000       7658.50|      45.00000       11925.00
  RIPRAP, REVETMENT                       |                            |                            |
0032 702-51863               402.000  EACH|       6.50000       2613.00|       8.85000       3557.70|       8.00000        3216.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0033 703-01540                26.000  EACH|      11.85000        308.10|      14.00000        364.00|      28.00000         728.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   333,540.97                                                  ROUTE : SR 23
     CALL ORDER   : 408                     CONTRACT ID : B -25286-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1690004              |(2) 35-1817530              |(3) 35-1561256
                                          |NORTHERN INDIANA CONSTRUCTIO|PIONEER ASSOCIATES, INC.    |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 703-51030              2782.000  kg  |       1.42000       3950.44|       1.30000       3616.60|       1.50000        4173.00
  REINFORCING STEEL                       |                            |                            |
0035 703-51032              5195.000  kg  |       1.77000       9195.15|       1.70000       8831.50|       1.80000        9351.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0036 703-97936                 4.000  EACH|      14.50000         58.00|      21.10000         84.40|      35.00000         140.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0037 704-51002                 8.800  m3  |    1003.00000       8826.40|    2000.00000      17600.00|    1300.00000       11440.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-05732                 4.000  EACH|    1270.00000       5080.00|    1000.00000       4000.00|    1250.00000        5000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0039 706-51025                57.800  m   |     148.15000       8563.07|     115.00000       6647.00|     215.00000       12427.00
  CONCRETE, C, RAILING                    |                            |                            |
0040 709-51821                        LUMP|    3575.00000       3575.00|    2500.00000       2500.00|    3700.00000        3700.00
  SURFACE SEAL                            |                            |                            |
0041 722-51401                 5.000  m2  |     183.00000        915.00|     185.00000        925.00|     275.00000        1375.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0042 722-51842               383.800  m2  |      73.75000      28305.25|      50.00000      19190.00|      75.00000       28785.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0043 722-51846                 4.000  m3  |     395.00000       1580.00|     395.00000       1580.00|     395.00000        1580.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0044 722-51852                40.000  m2  |     147.25000       5890.00|      55.00000       2200.00|     120.00000        4800.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0045 801-01851                        LUMP|   16222.09000      16222.09|   16000.00000      16000.00|   18000.00000       18000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0046 801-06207              1810.000  m   |       2.71000       4905.10|       2.71000       4905.10|       3.00000        5430.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0047 801-06218                 8.000  m   |      16.00000        128.00|      16.00000        128.00|      17.50000         140.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0048 801-06606                 4.000  EACH|      92.00000        368.00|      92.00000        368.00|     100.00000         400.00
  BARRICADE, IIIB                         |                            |                            |
0049 801-06640                20.000  EACH|      60.00000       1200.00|      60.00000       1200.00|      65.00000        1300.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06645                 6.000  EACH|      20.00000        120.00|      20.00000        120.00|      22.00000         132.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0051 801-06775                        LUMP|    4950.00000       4950.00|    5000.00000       5000.00|   24585.00000       24585.00
  MAINTAINING TRAFFIC                     |                            |                            |
0052 808-06703               740.000  m   |       1.20000        888.00|       1.20000        888.00|       1.30000         962.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0053 808-06716               275.000  m   |       1.30000        357.50|       1.30000        357.50|       1.50000         412.50
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   333,540.97                                                  ROUTE : SR 23
     CALL ORDER   : 408                     CONTRACT ID : B -25286-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1690004              |(2) 35-1817530              |(3) 35-1561256
                                          |NORTHERN INDIANA CONSTRUCTIO|PIONEER ASSOCIATES, INC.    |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 808-75051                65.000  m   |       4.65000        302.25|       4.65000        302.25|       5.00000         325.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0055 808-75054                35.000  m   |       4.65000        162.75|       4.65000        162.75|       5.00000         175.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0056 808-75063                10.000  m   |       4.95000         49.50|       4.95000         49.50|       5.00000          50.00
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            |
   100 mm                                 |                            |                            |
0057 808-75240                95.000  m   |       1.20000        114.00|       1.20000        114.00|       1.30000         123.50
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0058 808-75245               370.000  m   |       1.20000        444.00|       1.20000        444.00|       1.30000         481.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0059 808-75996                 5.000  EACH|      10.00000         50.00|      21.50000        107.50|      40.00000         200.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0060 808-75998                 5.000  EACH|      50.00000        250.00|      50.00000        250.00|      60.00000         300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    278,070.63|             $    284,731.92|                $    397,191.35
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    278,070.63|             $    284,731.92|                $    397,191.35
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 414 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,826.22                                                  ROUTE : SR 75
     CALL ORDER   : 414                     CONTRACT ID : B -25289-A                   COUNTIES : CARROLL
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 08/10/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4308006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    397,070.91     100.0000%
   2   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    401,438.54     101.0999%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    411,911.87     103.7376%
   4   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    502,163.39     126.4669%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1310611              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |ROBERTSON, DUNCAN, INC.     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1000.00000       6000.00|    1500.00000       9000.00|     750.00000        4500.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|    2500.00000       2500.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   20000.00000      20000.00|   21000.00000       21000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    4500.00000        4500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               195.000  m2  |      18.00000       3510.00|      20.00000       3900.00|      24.00000        4680.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               165.000  m   |      12.00000       1980.00|      10.00000       1650.00|       6.50000        1072.50
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-05532               612.000  m2  |       4.00000       2448.00|       5.00000       3060.00|       3.50000        2142.00
  OVERLAY AND MEMBRANE, ASPHALT, REMOVE   |                            |                            |
0008 202-51328                        LUMP|   50000.00000      50000.00|   65000.00000      65000.00|   70000.00000       70000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               625.000  m2  |       4.00000       2500.00|       3.00000       1875.00|       3.70000        2312.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-60822               609.000  m2  |       4.00000       2436.00|       3.00000       1827.00|       3.60000        2192.40
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0011 203-02000               250.000  m3  |      13.08000       3270.00|      15.00000       3750.00|      65.00000       16250.00
  EXCAVATION, COMMON                      |                            |                            |
0012 205-02224               545.000  m   |       8.00000       4360.00|       2.00000       1090.00|       6.20000        3379.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 303-52308                70.000  Mg  |      19.80000       1386.00|      16.00000       1120.00|      18.00000        1260.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 414 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,826.22                                                  ROUTE : SR 75
     CALL ORDER   : 414                     CONTRACT ID : B -25289-A                   COUNTIES : CARROLL
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1310611              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |ROBERTSON, DUNCAN, INC.     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 303-52309               400.000  Mg  |      17.60000       7040.00|      16.00000       6400.00|      18.50000        7400.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0015 402-05477                50.000  Mg  |     105.00000       5250.00|      99.00000       4950.00|      94.00000        4700.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05481                55.000  Mg  |     125.00000       6875.00|      93.50000       5142.50|     115.00000        6325.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0017 406-05521               660.000  m2  |       1.25000        825.00|       1.10000        726.00|       1.10000         726.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 503-05310                15.000  m   |     250.00000       3750.00|     350.00000       5250.00|     370.00000        5550.00
  TERMINAL JOINT                          |                            |                            |
0019 601-01625                 2.000  EACH|    2000.00000       4000.00|    1980.00000       3960.00|    1900.00000        3800.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0020 601-01839                 4.000  EACH|    1800.00000       7200.00|    1776.50000       7106.00|    1700.00000        6800.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0021 601-02800                 4.000  EACH|     920.00000       3680.00|     880.00000       3520.00|     845.00000        3380.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0022 601-06037                 2.000  EACH|     630.00000       1260.00|     616.00000       1232.00|     590.00000        1180.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0023 601-94689                 4.000  EACH|    2500.00000      10000.00|    2453.00000       9812.00|    2350.00000        9400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 1.000  EACH|    1400.00000       1400.00|    1265.00000       1265.00|    1220.00000        1220.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0025 601-99105               245.745  m   |      32.50000       7986.71|      33.40000       8207.88|      31.70000        7790.12
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 610-06257               192.600  m2  |      52.50000      10111.50|      70.00000      13482.00|      58.00000       11170.80
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0027 616-02320               445.000  m2  |       4.78000       2127.10|       4.00000       1780.00|       5.00000        2225.00
  GEOTEXTILES                             |                            |                            |
0028 616-05689               500.000  Mg  |      42.00000      21000.00|      40.00000      20000.00|      44.00000       22000.00
  RIPRAP, CLASS 2                         |                            |                            |
0029 619-04414                12.000  EACH|     400.00000       4800.00|     100.00000       1200.00|      95.00000        1140.00
  DRAIN EXTENSION                         |                            |                            |
0030 619-05926                        LUMP|    1200.00000       1200.00|    3000.00000       3000.00|    1400.00000        1400.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0031 619-95315                        LUMP|   21500.00000      21500.00|   20000.00000      20000.00|   11500.00000       11500.00
  CLEAN AND PAINT BEARING ASSEMBLIES      |                            |                            |
0032 621-06574               375.000  m2  |      10.00000       3750.00|       7.81000       2928.75|       7.40000        2775.00
  SODDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,826.22                                                  ROUTE : SR 75
     CALL ORDER   : 414                     CONTRACT ID : B -25289-A                   COUNTIES : CARROLL
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1310611              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |ROBERTSON, DUNCAN, INC.     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 702-51005                 6.400  m3  |    1350.00000       8640.00|    2500.00000      16000.00|     550.00000        3520.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0034 702-51863              1432.000  EACH|       5.00000       7160.00|       7.00000      10024.00|      10.50000       15036.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0035 703-51030              2771.000  kg  |       1.10000       3048.10|       1.35000       3740.85|       1.55000        4295.05
  REINFORCING STEEL                       |                            |                            |
0036 703-51032              2514.000  kg  |       1.15000       2891.10|       1.40000       3519.60|       1.65000        4148.10
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 704-51002                14.600  m3  |     520.00000       7592.00|    1000.00000      14600.00|    1100.00000       16060.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-06347               174.200  m   |     235.00000      40937.00|     234.30000      40815.06|     225.00000       39195.00
  RAILING, CF-1                           |                            |                            |
0039 708-51813                12.000  m2  |    1000.00000      12000.00|    1000.00000      12000.00|     915.00000       10980.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0040 708-51814                12.000  m2  |      50.00000        600.00|      40.00000        480.00|      33.00000         396.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0041 709-51821                        LUMP|    3000.00000       3000.00|    3500.00000       3500.00|    3500.00000        3500.00
  SURFACE SEAL                            |                            |                            |
0042 711-04121                16.000  EACH|     100.00000       1600.00|     100.00000       1600.00|      26.00000         416.00
  ANCHOR BOLT, AB1                        |                            |                            |
0043 711-51876                        LUMP|   25000.00000      25000.00|   10000.00000      10000.00|    5500.00000        5500.00
  JACKING AND SUPPORTING TRUSSES          |                            |                            |
0044 722-01061               622.000  m2  |      27.00000      16794.00|      30.00000      18660.00|      34.00000       21148.00
  BRIDGE DECK OVERLAY, MICROSILICA        |                            |                            |
0045 722-51401                10.000  m2  |     107.00000       1070.00|     100.00000       1000.00|     380.00000        3800.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0046 722-51852                92.000  m2  |      65.00000       5980.00|      50.00000       4600.00|     160.00000       14720.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0047 722-96912                10.200  m3  |     132.00000       1346.40|     132.00000       1346.40|     132.00000        1346.40
  BRIDGE DECK OVERLAY, ADDITIONAL,        |                            |                            |
  MICROSILICA                             |                            |                            |
0048 724-03276                21.700  m   |     280.00000       6076.00|     100.00000       2170.00|     220.00000        4774.00
  EXPANSION JOINT SEALING SYSTEM , 25 mm  |                            |                            |
0049 724-03276                10.900  m   |     290.00000       3161.00|     175.00000       1907.50|     230.00000        2507.00
  EXPANSION JOINT SEALING SYSTEM , 45 mm  |                            |                            |
0050 729-51875                 8.000  m2  |     215.00000       1720.00|     200.00000       1600.00|     400.00000        3200.00
  CONCRETE, A, PATCHING                   |                            |                            |
0051 801-04308                 5.000  EACH|     400.00000       2000.00|     396.00000       1980.00|     225.00000        1125.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06605                10.000  EACH|     150.00000       1500.00|     132.00000       1320.00|      75.00000         750.00
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,826.22                                                  ROUTE : SR 75
     CALL ORDER   : 414                     CONTRACT ID : B -25289-A                   COUNTIES : CARROLL
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1310611              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |ROBERTSON, DUNCAN, INC.     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 801-06606                 8.000  EACH|     200.00000       1600.00|     198.00000       1584.00|      95.00000         760.00
  BARRICADE, IIIB                         |                            |                            |
0054 801-06625                30.000  EACH|     100.00000       3000.00|      33.00000        990.00|      75.00000        2250.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0055 801-06640                20.000  EACH|     100.00000       2000.00|      79.20000       1584.00|      52.00000        1040.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 801-06775                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    2200.00000        2200.00
  MAINTAINING TRAFFIC                     |                            |                            |
0057 808-06712                45.000  m   |       2.00000         90.00|       2.20000         99.00|       1.80000          81.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0058 808-06713               330.000  m   |       2.00000        660.00|       2.20000        726.00|       1.80000         594.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0059 808-75998                 8.000  EACH|     120.00000        960.00|     107.25000        858.00|     100.00000         800.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    397,070.91|             $    401,438.54|                $    411,911.87
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    397,070.91|             $    401,438.54|                $    411,911.87
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,826.22                                                  ROUTE : SR 75
     CALL ORDER   : 414                     CONTRACT ID : B -25289-A                   COUNTIES : CARROLL
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1386990              |                            |
                                          |ISOM, JACK CONSTRUCTION CO  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1200.00000       7200.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    7200.00000       7200.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   28500.00000      28500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4375.00000       4375.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               195.000  m2  |      35.00000       6825.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               165.000  m   |      15.00000       2475.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-05532               612.000  m2  |       2.45000       1499.40|                            |
  OVERLAY AND MEMBRANE, ASPHALT, REMOVE   |                            |                            |
0008 202-51328                        LUMP|   48000.00000      48000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               625.000  m2  |       2.45000       1531.25|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-60822               609.000  m2  |       2.45000       1492.05|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0011 203-02000               250.000  m3  |      15.00000       3750.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0012 205-02224               545.000  m   |       5.75000       3133.75|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 303-52308                70.000  Mg  |      30.00000       2100.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 303-52309               400.000  Mg  |      26.00000      10400.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0015 402-05477                50.000  Mg  |     115.00000       5750.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05481                55.000  Mg  |     110.00000       6050.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0017 406-05521               660.000  m2  |       1.40000        924.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 503-05310                15.000  m   |     120.00000       1800.00|                            |
  TERMINAL JOINT                          |                            |                            |
0019 601-01625                 2.000  EACH|    2300.00000       4600.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,826.22                                                  ROUTE : SR 75
     CALL ORDER   : 414                     CONTRACT ID : B -25289-A                   COUNTIES : CARROLL
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1386990              |                            |
                                          |ISOM, JACK CONSTRUCTION CO  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-01839                 4.000  EACH|    2175.00000       8700.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0021 601-02800                 4.000  EACH|    1015.00000       4060.00|                            |
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0022 601-06037                 2.000  EACH|     850.00000       1700.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0023 601-94689                 4.000  EACH|    2800.00000      11200.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 1.000  EACH|    3000.00000       3000.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0025 601-99105               245.745  m   |      39.00000       9584.06|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 610-06257               192.600  m2  |      70.00000      13482.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0027 616-02320               445.000  m2  |       4.00000       1780.00|                            |
  GEOTEXTILES                             |                            |                            |
0028 616-05689               500.000  Mg  |      65.00000      32500.00|                            |
  RIPRAP, CLASS 2                         |                            |                            |
0029 619-04414                12.000  EACH|      82.50000        990.00|                            |
  DRAIN EXTENSION                         |                            |                            |
0030 619-05926                        LUMP|    1850.00000       1850.00|                            |
  ENVIRONMENTAL CONTROL                   |                            |                            |
0031 619-95315                        LUMP|   14000.00000      14000.00|                            |
  CLEAN AND PAINT BEARING ASSEMBLIES      |                            |                            |
0032 621-06574               375.000  m2  |       5.00000       1875.00|                            |
  SODDING                                 |                            |                            |
0033 702-51005                 6.400  m3  |    1800.00000      11520.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0034 702-51863              1432.000  EACH|      20.00000      28640.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0035 703-51030              2771.000  kg  |       1.78000       4932.38|                            |
  REINFORCING STEEL                       |                            |                            |
0036 703-51032              2514.000  kg  |       2.15000       5405.10|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 704-51002                14.600  m3  |    1925.00000      28105.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-06347               174.200  m   |     260.00000      45292.00|                            |
  RAILING, CF-1                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,826.22                                                  ROUTE : SR 75
     CALL ORDER   : 414                     CONTRACT ID : B -25289-A                   COUNTIES : CARROLL
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1386990              |                            |
                                          |ISOM, JACK CONSTRUCTION CO  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 708-51813                12.000  m2  |    1300.00000      15600.00|                            |
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0040 708-51814                12.000  m2  |      45.00000        540.00|                            |
  WELDED STEEL WIRE FABRIC                |                            |                            |
0041 709-51821                        LUMP|    4150.00000       4150.00|                            |
  SURFACE SEAL                            |                            |                            |
0042 711-04121                16.000  EACH|      90.00000       1440.00|                            |
  ANCHOR BOLT, AB1                        |                            |                            |
0043 711-51876                        LUMP|   23172.00000      23172.00|                            |
  JACKING AND SUPPORTING TRUSSES          |                            |                            |
0044 722-01061               622.000  m2  |      60.00000      37320.00|                            |
  BRIDGE DECK OVERLAY, MICROSILICA        |                            |                            |
0045 722-51401                10.000  m2  |     120.00000       1200.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0046 722-51852                92.000  m2  |      85.00000       7820.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0047 722-96912                10.200  m3  |     132.00000       1346.40|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL,        |                            |                            |
  MICROSILICA                             |                            |                            |
0048 724-03276                21.700  m   |     325.00000       7052.50|                            |
  EXPANSION JOINT SEALING SYSTEM , 25 mm  |                            |                            |
0049 724-03276                10.900  m   |     410.00000       4469.00|                            |
  EXPANSION JOINT SEALING SYSTEM , 45 mm  |                            |                            |
0050 729-51875                 8.000  m2  |     400.00000       3200.00|                            |
  CONCRETE, A, PATCHING                   |                            |                            |
0051 801-04308                 5.000  EACH|     300.00000       1500.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06605                10.000  EACH|     125.00000       1250.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0053 801-06606                 8.000  EACH|     140.00000       1120.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0054 801-06625                30.000  EACH|     125.00000       3750.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0055 801-06640                20.000  EACH|      90.00000       1800.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 801-06775                        LUMP|    6500.00000       6500.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0057 808-06712                45.000  m   |       3.50000        157.50|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0058 808-06713               330.000  m   |       3.50000       1155.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   385,826.22                                                  ROUTE : SR 75
     CALL ORDER   : 414                     CONTRACT ID : B -25289-A                   COUNTIES : CARROLL
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1386990              |                            |
                                          |ISOM, JACK CONSTRUCTION CO  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 808-75998                 8.000  EACH|     175.00000       1400.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    502,163.39|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    502,163.39|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   568,196.56                                                  ROUTE : SR 235
     CALL ORDER   : 416                     CONTRACT ID : B -25290-A                   COUNTIES : JACKSON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 09/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3736003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    433,208.44     100.0000%
   2   35-1663068     SIMS & PEDIGO COMPANY                     CONDITIONAL                  $    462,460.85     106.7525%
   3   35-1385672     FORCE CONSTRUCTION                                                     $    462,963.60     106.8685%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    463,655.20     107.0282%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    465,691.79     107.4983%
   6   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    497,255.84     114.7844%
====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1663068              |(3) 35-1385672
                                          |ROBERTSON, DUNCAN, INC.     |SIMS & PEDIGO COMPANY       |FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1000.00000       8000.00|    1389.00000       11112.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|    2500.00000       2500.00|    1900.00000        1900.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   22000.00000      22000.00|   27534.11000       27534.11
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                84.000  m2  |      20.00000       1680.00|      30.00000       2520.00|      50.40000        4233.60
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               625.000  m   |       6.00000       3750.00|       5.36000       3350.00|       5.10000        3187.50
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   50000.00000      50000.00|   30000.00000      30000.00|   34836.53000       34836.53
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               335.000  m2  |       5.00000       1675.00|       6.00000       2010.00|       2.92000         978.20
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02070                20.000  m3  |      50.00000       1000.00|       8.00000        160.00|     104.84000        2096.80
  BORROW                                  |                            |                            |
0009 203-02080                 0.265  km  |   10000.00000       2650.00|   10000.00000       2650.00|   21220.60000        5623.46
  LINEAR GRADING                          |                            |                            |
0010 303-60900                46.000  Mg  |      25.00000       1150.00|      25.00000       1150.00|      58.20000        2677.20
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0011 406-05521               556.000  m2  |       0.06000         33.36|       0.10000         55.60|       0.05000          27.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1237.50000       4950.00|    1181.25000       4725.00|    1125.00000        4500.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-94689                 4.000  EACH|    2431.00000       9724.00|    2320.50000       9282.00|    2210.00000        8840.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   568,196.56                                                  ROUTE : SR 235
     CALL ORDER   : 416                     CONTRACT ID : B -25290-A                   COUNTIES : JACKSON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1663068              |(3) 35-1385672
                                          |ROBERTSON, DUNCAN, INC.     |SIMS & PEDIGO COMPANY       |FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-99105               182.880  m   |      32.67000       5974.68|      31.19000       5704.03|      62.20000       11375.14
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0015 602-06729                58.000  EACH|       8.00000        464.00|       8.25000        478.50|       8.25000         478.50
  BARRIER DELINEATOR                      |                            |                            |
0016 610-05527               165.000  Mg  |      82.50000      13612.50|      82.50000      13612.50|      75.00000       12375.00
  HMA FOR APPROACHES                      |                            |                            |
0017 610-06257               124.000  m2  |      70.00000       8680.00|      55.00000       6820.00|      81.26000       10076.24
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0018 616-02320               685.000  m2  |       3.50000       2397.50|       8.00000       5480.00|       2.85000        1952.25
  GEOTEXTILES                             |                            |                            |
0019 616-06405               800.000  Mg  |      20.00000      16000.00|      28.00000      22400.00|      18.96000       15168.00
  RIPRAP, REVETMENT                       |                            |                            |
0020 619-04414                28.000  EACH|      50.00000       1400.00|      75.00000       2100.00|     206.34000        5777.52
  DRAIN EXTENSION                         |                            |                            |
0021 619-61505                        LUMP|   20000.00000      20000.00|   18900.00000      18900.00|   10400.00000       10400.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
0022 619-93423                        LUMP|    1100.00000       1100.00|    1000.00000       1000.00|    1300.00000        1300.00
  POLLUTION CONTROL                       |                            |                            |
0023 619-95457                        LUMP|   17500.00000      17500.00|   16800.00000      16800.00|   25200.00000       25200.00
  CLEAN AND PAINT STRUCTURAL STEEL ,      |                            |                            |
  PORTIONS                                |                            |                            |
0024 621-01004                 1.000  EACH|     275.00000        275.00|     100.00000        100.00|     600.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06559               600.000  m2  |       1.21000        726.00|       1.00000        600.00|       1.10000         660.00
  MULCHED SEEDING, R                      |                            |                            |
0026 702-51110              1130.000  kg  |       5.00000       5650.00|       5.00000       5650.00|       2.26000        2553.80
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0027 702-51863              1576.000  EACH|       6.00000       9456.00|       6.00000       9456.00|      14.53000       22899.28
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51030              1728.000  kg  |       1.25000       2160.00|       1.71000       2954.88|       1.23000        2125.44
  REINFORCING STEEL                       |                            |                            |
0029 703-51032              9848.000  kg  |       1.35000      13294.80|       1.71000      16840.08|       1.39000       13688.72
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 704-51001                11.200  m3  |    1000.00000      11200.00|     750.00000       8400.00|     450.00000        5040.00
  CONCRETE, A, IN SUPERSTRUCTURE          |                            |                            |
0031 706-05732                 4.000  EACH|    1100.00000       4400.00|    1100.00000       4400.00|    1300.00000        5200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51025               322.200  m   |     100.00000      32220.00|     129.00000      41563.80|     110.00000       35442.00
  CONCRETE, C, RAILING                    |                            |                            |
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                                                                                                                   PAGE : 416 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   568,196.56                                                  ROUTE : SR 235
     CALL ORDER   : 416                     CONTRACT ID : B -25290-A                   COUNTIES : JACKSON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1663068              |(3) 35-1385672
                                          |ROBERTSON, DUNCAN, INC.     |SIMS & PEDIGO COMPANY       |FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 709-51821                        LUMP|    6000.00000       6000.00|    3000.00000       3000.00|    4231.06000        4231.06
  SURFACE SEAL                            |                            |                            |
0034 710-51864               324.000  EACH|      20.00000       6480.00|      20.00000       6480.00|      11.20000        3628.80
  FIELD DRILLED HOLE                      |                            |                            |
0035 711-01373               108.000  EACH|      20.00000       2160.00|      10.00000       1080.00|       9.12000         984.96
  BOLT , REMOVE                           |                            |                            |
0036 711-51038                        LUMP|   35000.00000      35000.00|   30000.00000      30000.00|   25506.98000       25506.98
  STRUCTURAL STEEL                        |                            |                            |
0037 722-51401               154.500  m2  |      50.00000       7725.00|     200.00000      30900.00|      81.78000       12635.01
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0038 722-51842              1491.000  m2  |      40.00000      59640.00|      44.00000      65604.00|      47.80000       71269.80
  BRIDGE DECK OVERLAY                     |                            |                            |
0039 722-51846                23.000  m3  |     395.00000       9085.00|     395.00000       9085.00|     395.00000        9085.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0040 722-51852               370.000  m2  |      50.00000      18500.00|      70.00000      25900.00|      91.15000       33725.50
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0041 722-60824              1462.000  m2  |       3.00000       4386.00|       6.00000       8772.00|       1.70000        2485.40
  SURFACE MILLING                         |                            |                            |
0042 724-51925                20.000  m   |     300.00000       6000.00|     300.00000       6000.00|     290.80000        5816.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0043 801-04308                 5.000  EACH|     110.00000        550.00|     106.00000        530.00|     100.00000         500.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06605                 8.000  EACH|      82.50000        660.00|      79.50000        636.00|      75.00000         600.00
  BARRICADE, IIIA                         |                            |                            |
0045 801-06606                 6.000  EACH|      88.00000        528.00|      85.00000        510.00|      80.00000         480.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06625                 8.000  EACH|      99.00000        792.00|      96.00000        768.00|      90.00000         720.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0047 801-06640                13.000  EACH|      77.00000       1001.00|      75.00000        975.00|      70.00000         910.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                 1.500  EACH|      44.00000         66.00|      43.00000         64.50|      40.00000          60.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 808-06713               466.000  m   |       0.55000        256.30|       0.53000        246.98|       0.50000         233.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0050 808-06714               466.000  m   |       0.55000        256.30|       0.53000        246.98|       0.50000         233.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    433,208.44|             $    462,460.85|                $    462,963.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    433,208.44|             $    462,460.85|                $    462,963.60
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   568,196.56                                                  ROUTE : SR 235
     CALL ORDER   : 416                     CONTRACT ID : B -25290-A                   COUNTIES : JACKSON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-2040801              |(6) 35-1364963
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1300.00000      10400.00|    1400.00000      11200.00|    1000.00000        8000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4700.00000       4700.00|    3000.00000       3000.00|    3500.00000        3500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   23000.00000      23000.00|   23000.00000      23000.00|   24750.00000       24750.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                84.000  m2  |      30.00000       2520.00|      15.00000       1260.00|      25.00000        2100.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               625.000  m   |       5.50000       3437.50|       5.10000       3187.50|       6.00000        3750.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   55000.00000      55000.00|   35500.00000      35500.00|   48000.00000       48000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               335.000  m2  |       3.00000       1005.00|       3.95000       1323.25|      10.00000        3350.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02070                20.000  m3  |      50.00000       1000.00|      50.00000       1000.00|      25.00000         500.00
  BORROW                                  |                            |                            |
0009 203-02080                 0.265  km  |   12000.00000       3180.00|   15000.00000       3975.00|   10000.00000        2650.00
  LINEAR GRADING                          |                            |                            |
0010 303-60900                46.000  Mg  |      40.00000       1840.00|      25.00000       1150.00|      24.00000        1104.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0011 406-05521               556.000  m2  |       0.05000         27.80|       0.05000         27.80|       1.00000         556.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1150.00000       4600.00|    1125.00000       4500.00|    1500.00000        6000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-94689                 4.000  EACH|    2300.00000       9200.00|    2210.00000       8840.00|    2350.00000        9400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0014 601-99105               182.880  m   |      30.00000       5486.40|      29.70000       5431.54|      33.00000        6035.04
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0015 602-06729                58.000  EACH|       8.30000        481.40|       8.25000        478.50|       8.50000         493.00
  BARRIER DELINEATOR                      |                            |                            |
0016 610-05527               165.000  Mg  |      77.00000      12705.00|      75.00000      12375.00|      80.00000       13200.00
  HMA FOR APPROACHES                      |                            |                            |
0017 610-06257               124.000  m2  |      60.00000       7440.00|      60.00000       7440.00|      60.00000        7440.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0018 616-02320               685.000  m2  |       4.50000       3082.50|       2.80000       1918.00|       3.00000        2055.00
  GEOTEXTILES                             |                            |                            |
0019 616-06405               800.000  Mg  |      22.00000      17600.00|      23.00000      18400.00|      24.00000       19200.00
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   568,196.56                                                  ROUTE : SR 235
     CALL ORDER   : 416                     CONTRACT ID : B -25290-A                   COUNTIES : JACKSON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-2040801              |(6) 35-1364963
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 619-04414                28.000  EACH|     400.00000      11200.00|     175.00000       4900.00|     100.00000        2800.00
  DRAIN EXTENSION                         |                            |                            |
0021 619-61505                        LUMP|   19000.00000      19000.00|   18000.00000      18000.00|   10500.00000       10500.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
0022 619-93423                        LUMP|    1100.00000       1100.00|    1000.00000       1000.00|    1500.00000        1500.00
  POLLUTION CONTROL                       |                            |                            |
0023 619-95457                        LUMP|   17000.00000      17000.00|   17000.00000      17000.00|   30000.00000       30000.00
  CLEAN AND PAINT STRUCTURAL STEEL ,      |                            |                            |
  PORTIONS                                |                            |                            |
0024 621-01004                 1.000  EACH|     265.00000        265.00|     250.00000        250.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06559               600.000  m2  |       1.15000        690.00|       1.10000        660.00|       2.25000        1350.00
  MULCHED SEEDING, R                      |                            |                            |
0026 702-51110              1130.000  kg  |       4.00000       4520.00|       5.00000       5650.00|       6.50000        7345.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0027 702-51863              1576.000  EACH|      10.00000      15760.00|       7.00000      11032.00|       6.00000        9456.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51030              1728.000  kg  |       1.30000       2246.40|       1.20000       2073.60|       1.50000        2592.00
  REINFORCING STEEL                       |                            |                            |
0029 703-51032              9848.000  kg  |       1.50000      14772.00|       1.40000      13787.20|       1.60000       15756.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 704-51001                11.200  m3  |     800.00000       8960.00|     750.00000       8400.00|    1000.00000       11200.00
  CONCRETE, A, IN SUPERSTRUCTURE          |                            |                            |
0031 706-05732                 4.000  EACH|    1100.00000       4400.00|    1400.00000       5600.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51025               322.200  m   |     100.00000      32220.00|     125.00000      40275.00|      95.00000       30609.00
  CONCRETE, C, RAILING                    |                            |                            |
0033 709-51821                        LUMP|    4250.00000       4250.00|    5000.00000       5000.00|    5000.00000        5000.00
  SURFACE SEAL                            |                            |                            |
0034 710-51864               324.000  EACH|      20.00000       6480.00|      16.00000       5184.00|      32.50000       10530.00
  FIELD DRILLED HOLE                      |                            |                            |
0035 711-01373               108.000  EACH|      13.00000       1404.00|      15.00000       1620.00|      10.00000        1080.00
  BOLT , REMOVE                           |                            |                            |
0036 711-51038                        LUMP|   30000.00000      30000.00|    8000.00000       8000.00|   50000.00000       50000.00
  STRUCTURAL STEEL                        |                            |                            |
0037 722-51401               154.500  m2  |     175.00000      27037.50|     375.00000      57937.50|     162.00000       25029.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0038 722-51842              1491.000  m2  |      32.00000      47712.00|      40.00000      59640.00|      37.50000       55912.50
  BRIDGE DECK OVERLAY                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 416 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   568,196.56                                                  ROUTE : SR 235
     CALL ORDER   : 416                     CONTRACT ID : B -25290-A                   COUNTIES : JACKSON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-2040801              |(6) 35-1364963
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 722-51846                23.000  m3  |     395.00000       9085.00|     395.00000       9085.00|     395.00000        9085.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0040 722-51852               370.000  m2  |      60.00000      22200.00|      84.00000      31080.00|      75.00000       27750.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0041 722-60824              1462.000  m2  |       3.00000       4386.00|       3.95000       5774.90|       4.75000        6944.50
  SURFACE MILLING                         |                            |                            |
0042 724-51925                20.000  m   |     400.00000       8000.00|     300.00000       6000.00|     300.00000        6000.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0043 801-04308                 5.000  EACH|     115.00000        575.00|     100.00000        500.00|     350.00000        1750.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06605                 8.000  EACH|      85.00000        680.00|      75.00000        600.00|     200.00000        1600.00
  BARRICADE, IIIA                         |                            |                            |
0045 801-06606                 6.000  EACH|      90.00000        540.00|      80.00000        480.00|     250.00000        1500.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06625                 8.000  EACH|     100.00000        800.00|      90.00000        720.00|     120.00000         960.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0047 801-06640                13.000  EACH|      80.00000       1040.00|      70.00000        910.00|     150.00000        1950.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                 1.500  EACH|      45.00000         67.50|      40.00000         60.00|      50.00000          75.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 808-06713               466.000  m   |       0.60000        279.60|       0.50000        233.00|       1.50000         699.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0050 808-06714               466.000  m   |       0.60000        279.60|       0.50000        233.00|       1.50000         699.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    463,655.20|             $    465,691.79|                $    497,255.84
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    463,655.20|             $    465,691.79|                $    497,255.84
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 420 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,899.51                                                  ROUTE : I-465
     CALL ORDER   : 420                     CONTRACT ID : B -25292-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 08/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4654345

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1663068     SIMS & PEDIGO COMPANY                                                  $    323,706.05     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    329,753.45     101.8681%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    380,365.45     117.5033%
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    398,982.25     123.2544%
   5   35-1447641     STRUCTURE CONTRACTORS                                                  $    400,573.60     123.7460%
   6   35-0918397     RIETH RILEY CONSTRUCTION                                               $    511,508.95     158.0164%
====================================================================================================================================
                                          |(1) 35-1663068              |(2) 35-1618530              |(3) 35-2040801
                                          |SIMS & PEDIGO COMPANY       |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE DECK OVERLAY
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1400.00000       5600.00|    1300.00000       5200.00|    1500.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|     900.00000        900.00|    2000.00000       2000.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15400.00000      15400.00|   16000.00000      16000.00|   18000.00000       18000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               118.000  m2  |      35.00000       4130.00|      30.00000       3540.00|      17.50000        2065.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               320.000  m   |       9.98000       3193.60|      10.00000       3200.00|       9.40000        3008.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02276                 4.000  EACH|     100.00000        400.00|     400.00000       1600.00|     175.00000         700.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0007 202-02277               244.000  m   |       2.00000        488.00|      10.00000       2440.00|      25.00000        6100.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51133               129.000  m   |       4.00000        516.00|      10.00000       1290.00|       8.00000        1032.00
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|   25000.00000      25000.00|   35000.00000      35000.00|   57500.00000       57500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51822               550.000  m2  |       9.00000       4950.00|       5.00000       2750.00|       5.00000        2750.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0011 202-60820               152.000  m2  |       6.00000        912.00|       9.00000       1368.00|       5.00000         760.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822               550.000  m2  |       6.00000       3300.00|       7.00000       3850.00|       5.00000        2750.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,899.51                                                  ROUTE : I-465
     CALL ORDER   : 420                     CONTRACT ID : B -25292-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1663068              |(2) 35-1618530              |(3) 35-2040801
                                          |SIMS & PEDIGO COMPANY       |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 203-02000               231.500  m3  |      20.00000       4630.00|      22.00000       5093.00|      30.00000        6945.00
  EXCAVATION, COMMON                      |                            |                            |
0014 213-52830                 3.000  m3  |     100.00000        300.00|     145.00000        435.00|     275.00000         825.00
  FLOWABLE MORTAR                         |                            |                            |
0015 303-52308               378.800  Mg  |      25.00000       9470.00|      20.00000       7576.00|      30.00000       11364.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 404-05511               587.000  m2  |       2.63000       1543.81|       2.75000       1614.25|       2.50000        1467.50
  SEAL COAT, 2                            |                            |                            |
0017 406-05521               152.000  m2  |       0.15000         22.80|       0.10000         15.20|       0.10000          15.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-01522                 4.000  EACH|    1181.25000       4725.00|    1200.00000       4800.00|    1125.00000        4500.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-01625                 2.000  EACH|    1785.00000       3570.00|    1800.00000       3600.00|    1700.00000        3400.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0020 601-04746                 2.000  EACH|    6195.00000      12390.00|    5500.00000      11000.00|    5900.00000       11800.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0021 601-94689                 2.000  EACH|    2336.00000       4672.00|    2350.00000       4700.00|    2225.00000        4450.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-99105               266.700  m   |      31.50000       8401.05|      32.00000       8534.40|      30.00000        8001.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 602-06639                18.000  m   |      60.00000       1080.00|      70.00000       1260.00|      90.00000        1620.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06646                87.000  m   |      60.00000       5220.00|      65.00000       5655.00|      85.00000        7395.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0025 602-06729                26.000  EACH|       8.93000        232.18|       7.00000        182.00|       8.50000         221.00
  BARRIER DELINEATOR                      |                            |                            |
0026 610-05527               218.700  Mg  |      94.72000      20715.26|      66.00000      14434.20|      64.00000       13996.80
  HMA FOR APPROACHES                      |                            |                            |
0027 610-06257               115.000  m2  |      60.00000       6900.00|      75.00000       8625.00|      75.00000        8625.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0028 616-02320                88.000  m2  |       4.00000        352.00|       5.00000        440.00|       3.00000         264.00
  GEOTEXTILES                             |                            |                            |
0029 616-06405               265.800  Mg  |      23.00000       6113.40|      20.00000       5316.00|      30.00000        7974.00
  RIPRAP, REVETMENT                       |                            |                            |
0030 702-51005                 7.200  m3  |     400.00000       2880.00|     600.00000       4320.00|    1000.00000        7200.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0031 702-51863                96.000  EACH|       5.00000        480.00|      15.00000       1440.00|       7.00000         672.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0032 703-01540                22.000  EACH|      12.00000        264.00|      16.00000        352.00|      14.00000         308.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,899.51                                                  ROUTE : I-465
     CALL ORDER   : 420                     CONTRACT ID : B -25292-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1663068              |(2) 35-1618530              |(3) 35-2040801
                                          |SIMS & PEDIGO COMPANY       |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 703-51030              1523.000  kg  |       1.80000       2741.40|       1.50000       2284.50|       1.25000        1903.75
  REINFORCING STEEL                       |                            |                            |
0034 703-51032              5517.000  kg  |       1.80000       9930.60|       1.50000       8275.50|       1.50000        8275.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 703-97936                20.000  EACH|      13.00000        260.00|      18.00000        360.00|      15.00000         300.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 704-51002                16.400  m3  |     500.00000       8200.00|     700.00000      11480.00|     900.00000       14760.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0037 706-05732                 4.000  EACH|    1100.00000       4400.00|    1100.00000       4400.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51025               128.000  m   |     129.00000      16512.00|     130.00000      16640.00|     150.00000       19200.00
  CONCRETE, C, RAILING                    |                            |                            |
0039 709-51821                        LUMP|    2000.00000       2000.00|    3200.00000       3200.00|    3070.00000        3070.00
  SURFACE SEAL                            |                            |                            |
0040 711-93535                        LUMP|    8000.00000       8000.00|    5500.00000       5500.00|    9000.00000        9000.00
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            |
  ASSEMBLIES                              |                            |                            |
0041 722-51401                10.000  m2  |     200.00000       2000.00|     175.00000       1750.00|     350.00000        3500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0042 722-51842               604.000  m2  |      48.00000      28992.00|      60.00000      36240.00|      75.00000       45300.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0043 722-51846                13.200  m3  |     395.00000       5214.00|     395.00000       5214.00|     395.00000        5214.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0044 722-51852               228.000  m2  |      75.00000      17100.00|      30.00000       6840.00|      85.00000       19380.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0045 724-03276                19.000  m   |     350.00000       6650.00|     400.00000       7600.00|     250.00000        4750.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0046 728-98377                        LUMP|    4881.00000       4881.00|    5250.00000       5250.00|    5490.00000        5490.00
  MASONRY COATING                         |                            |                            |
0047 801-01851                        LUMP|   20000.00000      20000.00|   25000.00000      25000.00|   15690.00000       15690.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0048 801-06203               156.000  m   |       1.06000        165.36|       1.10000        171.60|       1.00000         156.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0049 801-06207              1454.000  m   |       3.13000       4551.02|       3.10000       4507.40|       2.95000        4289.30
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0050 801-06216                 7.000  m   |       6.32000         44.24|       6.50000         45.50|       5.96000          41.72
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0051 801-06606                 2.000  EACH|      68.90000        137.80|      80.00000        160.00|      65.00000         130.00
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,899.51                                                  ROUTE : I-465
     CALL ORDER   : 420                     CONTRACT ID : B -25292-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1663068              |(2) 35-1618530              |(3) 35-2040801
                                          |SIMS & PEDIGO COMPANY       |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 801-06640                29.000  EACH|      55.12000       1598.48|      65.00000       1885.00|      52.00000        1508.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06645                 2.000  EACH|      37.10000         74.20|      40.00000         80.00|      35.00000          70.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0054 801-06710                10.000  DAY |      50.00000        500.00|      20.00000        200.00|      18.00000         180.00
  FLASHING ARROW SIGN                     |                            |                            |
0055 801-06775                        LUMP|   20000.00000      20000.00|   14000.00000      14000.00|    7500.00000        7500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 808-06713               354.000  m   |       0.42000        148.68|       0.45000        159.30|       0.40000         141.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06714               460.000  m   |       0.42000        193.20|       0.45000        207.00|       0.40000         184.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0058 808-06716               421.000  m   |       1.57000        660.97|       1.60000        673.60|       1.48000         623.08
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    323,706.05|             $    329,753.45|                $    380,365.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    323,706.05|             $    329,753.45|                $    380,365.45
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,899.51                                                  ROUTE : I-465
     CALL ORDER   : 420                     CONTRACT ID : B -25292-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1447641              |(6) 35-0918397
                                          |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE DECK OVERLAY
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1000.00000       4000.00|    1200.00000       4800.00|    2600.00000       10400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|    1500.00000       1500.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18250.00000      18250.00|   20435.00000      20435.00|   25500.00000       25500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               118.000  m2  |      25.00000       2950.00|      40.00000       4720.00|      50.00000        5900.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               320.000  m   |      15.00000       4800.00|      12.00000       3840.00|      11.00000        3520.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02276                 4.000  EACH|     250.00000       1000.00|     250.00000       1000.00|     205.00000         820.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0007 202-02277               244.000  m   |      19.50000       4758.00|      22.00000       5368.00|      20.00000        4880.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51133               129.000  m   |       7.50000        967.50|       8.00000       1032.00|      30.00000        3870.00
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|   80000.00000      80000.00|   70000.00000      70000.00|   35000.00000       35000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51822               550.000  m2  |      12.50000       6875.00|       8.00000       4400.00|      28.00000       15400.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0011 202-60820               152.000  m2  |      12.50000       1900.00|       8.00000       1216.00|      23.00000        3496.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822               550.000  m2  |      12.00000       6600.00|       6.00000       3300.00|      11.00000        6050.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 203-02000               231.500  m3  |      15.50000       3588.25|      28.00000       6482.00|      31.00000        7176.50
  EXCAVATION, COMMON                      |                            |                            |
0014 213-52830                 3.000  m3  |     150.00000        450.00|     135.00000        405.00|     155.00000         465.00
  FLOWABLE MORTAR                         |                            |                            |
0015 303-52308               378.800  Mg  |      19.50000       7386.60|      25.00000       9470.00|      23.00000        8712.40
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 404-05511               587.000  m2  |       3.50000       2054.50|       2.50000       1467.50|       6.00000        3522.00
  SEAL COAT, 2                            |                            |                            |
0017 406-05521               152.000  m2  |       1.00000        152.00|       0.10000         15.20|       3.25000         494.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-01522                 4.000  EACH|    1250.00000       5000.00|    1125.00000       4500.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-01625                 2.000  EACH|    1750.00000       3500.00|    1700.00000       3400.00|    1900.00000        3800.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,899.51                                                  ROUTE : I-465
     CALL ORDER   : 420                     CONTRACT ID : B -25292-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1447641              |(6) 35-0918397
                                          |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-04746                 2.000  EACH|    4750.00000       9500.00|    6000.00000      12000.00|    6600.00000       13200.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0021 601-94689                 2.000  EACH|    2350.00000       4700.00|    2400.00000       4800.00|    2500.00000        5000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-99105               266.700  m   |      37.00000       9867.90|      32.00000       8534.40|      33.00000        8801.10
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 602-06639                18.000  m   |      55.00000        990.00|      75.00000       1350.00|     180.00000        3240.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06646                87.000  m   |      50.00000       4350.00|      65.00000       5655.00|     120.00000       10440.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0025 602-06729                26.000  EACH|       8.00000        208.00|      10.00000        260.00|      10.00000         260.00
  BARRIER DELINEATOR                      |                            |                            |
0026 610-05527               218.700  Mg  |      84.00000      18370.80|      65.00000      14215.50|      67.00000       14652.90
  HMA FOR APPROACHES                      |                            |                            |
0027 610-06257               115.000  m2  |      60.00000       6900.00|      65.00000       7475.00|     110.00000       12650.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0028 616-02320                88.000  m2  |       3.00000        264.00|       3.00000        264.00|       4.00000         352.00
  GEOTEXTILES                             |                            |                            |
0029 616-06405               265.800  Mg  |      27.50000       7309.50|      33.50000       8904.30|      29.00000        7708.20
  RIPRAP, REVETMENT                       |                            |                            |
0030 702-51005                 7.200  m3  |    1000.00000       7200.00|     600.00000       4320.00|    2200.00000       15840.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0031 702-51863                96.000  EACH|      12.50000       1200.00|      10.00000        960.00|      24.00000        2304.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0032 703-01540                22.000  EACH|      12.00000        264.00|      15.00000        330.00|      18.00000         396.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0033 703-51030              1523.000  kg  |       1.50000       2284.50|       1.50000       2284.50|       2.25000        3426.75
  REINFORCING STEEL                       |                            |                            |
0034 703-51032              5517.000  kg  |       1.60000       8827.20|       1.80000       9930.60|       1.90000       10482.30
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 703-97936                20.000  EACH|      12.50000        250.00|      15.00000        300.00|      19.00000         380.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 704-51002                16.400  m3  |    1000.00000      16400.00|     700.00000      11480.00|    1675.00000       27470.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0037 706-05732                 4.000  EACH|    1200.00000       4800.00|    1500.00000       6000.00|    2500.00000       10000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51025               128.000  m   |      50.00000       6400.00|     175.00000      22400.00|     230.00000       29440.00
  CONCRETE, C, RAILING                    |                            |                            |
0039 709-51821                        LUMP|    3750.00000       3750.00|    3630.00000       3630.00|    3100.00000        3100.00
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,899.51                                                  ROUTE : I-465
     CALL ORDER   : 420                     CONTRACT ID : B -25292-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1447641              |(6) 35-0918397
                                          |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 711-93535                        LUMP|   10500.00000      10500.00|   12000.00000      12000.00|    9000.00000        9000.00
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            |
  ASSEMBLIES                              |                            |                            |
0041 722-51401                10.000  m2  |     500.00000       5000.00|     216.00000       2160.00|     650.00000        6500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0042 722-51842               604.000  m2  |      60.00000      36240.00|      55.00000      33220.00|      85.00000       51340.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0043 722-51846                13.200  m3  |     395.00000       5214.00|     395.00000       5214.00|     395.00000        5214.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0044 722-51852               228.000  m2  |     100.00000      22800.00|      65.00000      14820.00|     215.00000       49020.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0045 724-03276                19.000  m   |     300.00000       5700.00|     400.00000       7600.00|     410.00000        7790.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0046 728-98377                        LUMP|    6000.00000       6000.00|    5500.00000       5500.00|    6100.00000        6100.00
  MASONRY COATING                         |                            |                            |
0047 801-01851                        LUMP|   15000.00000      15000.00|   20000.00000      20000.00|   19950.00000       19950.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0048 801-06203               156.000  m   |       2.00000        312.00|       1.00000        156.00|       1.00000         156.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0049 801-06207              1454.000  m   |       3.00000       4362.00|       3.00000       4362.00|       3.00000        4362.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0050 801-06216                 7.000  m   |      10.00000         70.00|       6.00000         42.00|       6.00000          42.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0051 801-06606                 2.000  EACH|     100.00000        200.00|      65.00000        130.00|      65.00000         130.00
  BARRICADE, IIIB                         |                            |                            |
0052 801-06640                29.000  EACH|      80.00000       2320.00|      52.00000       1508.00|      52.00000        1508.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06645                 2.000  EACH|      40.00000         80.00|      35.00000         70.00|      35.00000          70.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0054 801-06710                10.000  DAY |      25.00000        250.00|      18.00000        180.00|      18.00000         180.00
  FLASHING ARROW SIGN                     |                            |                            |
0055 801-06775                        LUMP|   12500.00000      12500.00|   20000.00000      20000.00|   22000.00000       22000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 808-06713               354.000  m   |       1.00000        354.00|       0.40000        141.60|       0.45000         159.30
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06714               460.000  m   |       1.00000        460.00|       0.40000        184.00|       0.45000         207.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0058 808-06716               421.000  m   |       2.50000       1052.50|       2.00000        842.00|       1.50000         631.50
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   398,899.51                                                  ROUTE : I-465
     CALL ORDER   : 420                     CONTRACT ID : B -25292-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1447641              |(6) 35-0918397
                                          |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    398,982.25|             $    400,573.60|                $    511,508.95
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    398,982.25|             $    400,573.60|                $    511,508.95
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,236.55                                                  ROUTE : SR 145
     CALL ORDER   : 426                     CONTRACT ID : B -25295-A                   COUNTIES : PERRY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3562009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1134435     FOERTSCH CONSTRUCTION                                                  $  1,216,437.27     100.0000%
   2   35-0958970     LUTGRING BROTHERS, INC.                                                $  1,228,793.30     101.0157%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  1,525,537.15     125.4102%
   4   35-2072438     TD & O LLC                                                             $  1,651,790.23     135.7891%
   5   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $  1,812,630.95     149.0114%
====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-0958970              |(3) 35-1618530
                                          |FOERTSCH CONSTRUCTION       |LUTGRING BROTHERS, INC.     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1100.00000      13200.00|     925.00000      11100.00|    1100.00000       13200.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   30000.00000      30000.00|   22500.00000      22500.00|   27000.00000       27000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   41500.00000      41500.00|   61000.00000      61000.00|   77250.00000       77250.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   29000.00000      29000.00|   36000.00000      36000.00|   38000.00000       38000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               411.500  m   |       3.50000       1440.25|       6.50000       2674.75|       6.75000        2777.63
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-03000                        LUMP|     250.00000        250.00|       1.00000          1.00|     700.00000         700.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 6                                   |                            |                            |
0007 202-03000                        LUMP|     250.00000        250.00|       1.00000          1.00|    1400.00000        1400.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 9                                   |                            |                            |
0008 202-51330                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    5000.00000        5000.00
  PRESENT STRUCTURE, REMOVE , STR. NO.    |                            |                            |
  145-62-7117                             |                            |                            |
0009 202-51330                        LUMP|    3400.00000       3400.00|    5000.00000       5000.00|    5000.00000        5000.00
  PRESENT STRUCTURE, REMOVE , STR. NO.    |                            |                            |
  145-62-7149                             |                            |                            |
0010 202-51330                        LUMP|    3400.00000       3400.00|    5000.00000       5000.00|    5000.00000        5000.00
  PRESENT STRUCTURE, REMOVE , STR. NO.    |                            |                            |
  145-62-7150                             |                            |                            |
0011 202-74045                 4.000  EACH|      35.00000        140.00|      55.00000        220.00|      57.00000         228.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
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                                                                                                                   PAGE : 426 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,236.55                                                  ROUTE : SR 145
     CALL ORDER   : 426                     CONTRACT ID : B -25295-A                   COUNTIES : PERRY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-0958970              |(3) 35-1618530
                                          |FOERTSCH CONSTRUCTION       |LUTGRING BROTHERS, INC.     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 203-02070              8677.800  m3  |       3.65000      31673.97|       4.00000      34711.20|      15.00000      130167.00
  BORROW                                  |                            |                            |
0015 205-02224               276.500  m   |       6.88000       1902.32|       6.50000       1797.25|       6.75000        1866.38
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0016 205-02231               529.000  m   |      35.00000      18515.00|      20.00000      10580.00|       6.50000        3438.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0017 205-02233               526.400  m3  |      38.50000      20266.40|       6.50000       3421.60|       4.10000        2158.24
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0018 205-02234                10.000  EACH|      73.50000        735.00|      70.00000        700.00|      75.00000         750.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0019 205-02236                 1.000  EACH|      78.75000         78.75|      70.00000         70.00|      77.00000          77.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0020 206-51220               258.900  m3  |      17.50000       4530.75|       1.00000        258.90|      37.00000        9579.30
  EXCAVATION, WET                         |                            |                            |
0021 207-02045              1413.000  m3  |       3.00000       4239.00|       4.45000       6287.85|      23.00000       32499.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0022 211-02060              1224.100  m3  |      20.00000      24482.00|      20.90000      25583.69|      25.00000       30602.50
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 215-06458               471.000  m3  |      21.00000       9891.00|      16.50000       7771.50|      28.00000       13188.00
  SUBGRADE, MODIFIED                      |                            |                            |
0024 303-52308              6755.700  Mg  |      13.50000      91201.95|      12.50000      84446.25|      16.00000      108091.20
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0025 401-06264                        LUMP|    3000.00000       3000.00|    2400.00000       2400.00|    2450.00000        2450.00
  PROFILOGRAPH, HMA                       |                            |                            |
0026 402-05468              1452.800  Mg  |      31.45000      45690.56|      33.00000      47942.40|      31.00000       45036.80
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0027 402-05474              1775.500  Mg  |      31.45000      55839.48|      35.00000      62142.50|      31.00000       55040.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0028 402-05477               807.000  Mg  |      40.90000      33006.30|      41.00000      33087.00|      42.00000       33894.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0029 402-05481               686.400  Mg  |      41.95000      28794.48|      36.00000      24710.40|      42.00000       28828.80
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0030 404-05511              3813.000  m2  |       2.05000       7816.65|       0.80000       3050.40|       2.00000        7626.00
  SEAL COAT, 2                            |                            |                            |
0031 406-05520                 6.120  Mg  |     173.25000       1060.29|     170.00000       1040.40|     175.00000        1071.00
  ASPHALT FOR TACK COAT                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 426 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,236.55                                                  ROUTE : SR 145
     CALL ORDER   : 426                     CONTRACT ID : B -25295-A                   COUNTIES : PERRY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-0958970              |(3) 35-1618530
                                          |FOERTSCH CONSTRUCTION       |LUTGRING BROTHERS, INC.     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 601-01839                 1.000  EACH|    1464.75000       1464.75|    1395.00000       1395.00|    1450.00000        1450.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0033 601-01846                 3.000  EACH|    1464.75000       4394.25|    1395.00000       4185.00|    1450.00000        4350.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0034 601-01848                 1.000  EACH|    1464.75000       1464.75|    1395.00000       1395.00|    1450.00000        1450.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 5                               |                            |                            |
0035 601-05071                 1.000  EACH|    1464.75000       1464.75|    1395.00000       1395.00|    1450.00000        1450.00
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0036 601-06037                 8.000  EACH|     630.00000       5040.00|     600.00000       4800.00|     620.00000        4960.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0037 601-99105              1078.230  m   |      44.20000      47657.77|      42.10000      45393.48|      44.00000       47442.12
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0038 610-05527               232.800  Mg  |      71.93000      16745.30|      80.00000      18624.00|      70.00000       16296.00
  HMA FOR APPROACHES                      |                            |                            |
0039 611-06497                 2.000  EACH|     110.25000        220.50|     105.00000        210.00|     110.00000         220.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0040 611-06498                 5.000  EACH|     141.75000        708.75|     135.00000        675.00|     140.00000         700.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0041 615-06490                17.000  EACH|      89.25000       1517.25|      85.00000       1445.00|      90.00000        1530.00
  RIGHT OF WAY MARKER                     |                            |                            |
0042 615-06505                18.000  EACH|     414.75000       7465.50|     395.00000       7110.00|     405.00000        7290.00
  MONUMENT, B                             |                            |                            |
0043 615-06510                 3.000  EACH|     309.75000        929.25|     295.00000        885.00|     310.00000         930.00
  MONUMENT, C                             |                            |                            |
0044 616-02305                56.700  m3  |     130.00000       7371.00|     140.00000       7938.00|     160.00000        9072.00
  GABIONS                                 |                            |                            |
0045 616-02320             11400.000  m2  |       1.90000      21660.00|       1.50000      17100.00|       2.50000       28500.00
  GEOTEXTILES                             |                            |                            |
0046 616-05688               370.400  Mg  |      20.00000       7408.00|      11.00000       4074.40|      18.00000        6667.20
  RIPRAP, CLASS 1                         |                            |                            |
0047 616-05689               113.400  Mg  |      22.00000       2494.80|      11.00000       1247.40|      18.00000        2041.20
  RIPRAP, CLASS 2                         |                            |                            |
0048 616-06405              6635.000  Mg  |      15.20000     100852.00|      11.00000      72985.00|      18.00000      119430.00
  RIPRAP, REVETMENT                       |                            |                            |
0049 621-01004                 1.000  EACH|     660.00000        660.00|    1400.00000       1400.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,236.55                                                  ROUTE : SR 145
     CALL ORDER   : 426                     CONTRACT ID : B -25295-A                   COUNTIES : PERRY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-0958970              |(3) 35-1618530
                                          |FOERTSCH CONSTRUCTION       |LUTGRING BROTHERS, INC.     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 621-06545                 2.900  Mg  |     497.00000       1441.30|     497.00000       1441.30|     580.00000        1682.00
  FERTILIZER                              |                            |                            |
0051 621-06553               615.000  kg  |       6.25000       3843.75|       6.25000       3843.75|       9.00000        5535.00
  SEED MIXTURE, R                         |                            |                            |
0052 621-06565                14.600  Mg  |     490.00000       7154.00|     490.00000       7154.00|     500.00000        7300.00
  MULCHING MATERIAL                       |                            |                            |
0053 621-06574              2406.600  m2  |       3.90000       9385.74|       5.55000      13356.63|       3.85000        9265.41
  SODDING                                 |                            |                            |
0054 622-52436                22.000  EACH|      20.00000        440.00|      20.00000        440.00|      29.00000         638.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0055 622-98200                44.000  EACH|      20.00000        880.00|      20.00000        880.00|      29.00000        1276.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0056 714-03437                36.700  m2  |     915.00000      33580.50|     500.00000      18350.00|     500.00000       18350.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0057 714-04733                31.100  m   |    4400.00000     136840.00|    4400.00000     136840.00|    5000.00000      155500.00
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 7200 mm X 2400 mm             |                            |                            |
0058 714-06171                13.700  m   |    3080.00000      42196.00|    3000.00000      41100.00|    3400.00000       46580.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 54OO mm X 1200 mm             |                            |                            |
0059 714-26724                14.600  m   |    1850.00000      27010.00|    2000.00000      29200.00|    2100.00000       30660.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1200 mm             |                            |                            |
0060 714-44240                 5.100  m3  |     650.00000       3315.00|     960.00000       4896.00|     330.00000        1683.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0061 715-05048              2703.000  m   |      12.25000      33111.75|       6.70000      18110.10|       9.00000       24327.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0062 715-05053               163.200  m   |      30.00000       4896.00|      39.00000       6364.80|      13.00000        2121.60
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0063 715-05123                15.000  m   |      90.00000       1350.00|     195.00000       2925.00|      75.00000        1125.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0064 715-05125                15.500  m   |     115.00000       1782.50|     170.00000       2635.00|      85.00000        1317.50
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0065 715-05129                32.500  m   |     240.00000       7800.00|     304.00000       9880.00|     150.00000        4875.00
  PIPE, TYPE 1, CIRCULAR, 1350 mm         |                            |                            |
0066 715-05133                28.500  m   |     275.00000       7837.50|     290.00000       8265.00|     160.00000        4560.00
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                            |                            |
0067 715-05169                70.400  m   |      66.00000       4646.40|     119.00000       8377.60|      80.00000        5632.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0068 715-05173                 7.500  m   |     100.00000        750.00|     195.00000       1462.50|      90.00000         675.00
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,236.55                                                  ROUTE : SR 145
     CALL ORDER   : 426                     CONTRACT ID : B -25295-A                   COUNTIES : PERRY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-0958970              |(3) 35-1618530
                                          |FOERTSCH CONSTRUCTION       |LUTGRING BROTHERS, INC.     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0069 715-46005                12.000  EACH|     175.00000       2100.00|     183.00000       2196.00|     240.00000        2880.00
  PIPE END SECTION, 375 mm                |                            |                            |
0070 715-46020                 3.000  EACH|     275.00000        825.00|     315.00000        945.00|     300.00000         900.00
  PIPE END SECTION, 600 mm                |                            |                            |
0071 715-46030                 2.000  EACH|     500.00000       1000.00|     335.00000        670.00|     425.00000         850.00
  PIPE END SECTION, 750 mm                |                            |                            |
0072 720-45030                 1.000  EACH|    1200.00000       1200.00|    1100.00000       1100.00|    1000.00000        1000.00
  INLET, E7                               |                            |                            |
0073 801-04308                 8.000  EACH|     367.50000       2940.00|     350.00000       2800.00|     360.00000        2880.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0074 801-06605                 6.000  EACH|     210.00000       1260.00|     200.00000       1200.00|     210.00000        1260.00
  BARRICADE, IIIA                         |                            |                            |
0075 801-06625                23.000  EACH|      94.50000       2173.50|      90.00000       2070.00|     100.00000        2300.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0076 801-06640                16.000  EACH|     110.25000       1764.00|     105.00000       1680.00|     110.00000        1760.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0077 801-06775                        LUMP|   14200.00000      14200.00|    1000.00000       1000.00|   11700.00000       11700.00
  MAINTAINING TRAFFIC                     |                            |                            |
0078 804-06770                45.000  EACH|      19.95000        897.75|      19.00000        855.00|      20.00000         900.00
  DELINEATOR POST                         |                            |                            |
0079 808-06713              2752.000  m   |       0.55000       1513.60|       0.92000       2531.84|       0.96000        2641.92
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0080 808-75245              2653.000  m   |       1.02000       2706.06|       0.92000       2440.76|       0.95000        2520.35
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0081 622-05627                40.000  EACH|     280.00000      11200.00|     280.00000      11200.00|     480.00000       19200.00
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            |
  BROAD UPRIGHT, OVER 2400 mm             |                            |                            |
0082 622-05649                91.000  EACH|     265.00000      24115.00|     290.00000      26390.00|     275.00000       25025.00
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            |
  32 TO 50 mm                             |                            |                            |
0083 622-91786               365.000  EACH|      10.00000       3650.00|       9.00000       3285.00|      11.00000        4015.00
  SEEDLING                                |                            |                            |
0084 203-02020             15517.000  m3  |       4.95000      76809.15|      10.45000     162152.65|      12.00000      186204.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
     SECTION TOTALS                       |             $  1,216,437.27|             $  1,228,793.30|                $  1,525,537.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,216,437.27|             $  1,228,793.30|                $  1,525,537.15
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,236.55                                                  ROUTE : SR 145
     CALL ORDER   : 426                     CONTRACT ID : B -25295-A                   COUNTIES : PERRY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2072438              |(5) 35-1009310              |
                                          |TD & O LLC                  |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1150.00000      13800.00|    2050.00000      24600.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   43000.00000      43000.00|   43000.00000      43000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   80500.00000      80500.00|   90000.00000      90000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   40000.00000      40000.00|   54000.00000      54000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               411.500  m   |       8.00000       3292.00|      13.20000       5431.80|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-03000                        LUMP|    5000.00000       5000.00|     700.00000        700.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 6                                   |                            |                            |
0007 202-03000                        LUMP|    5000.00000       5000.00|     950.00000        950.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 9                                   |                            |                            |
0008 202-51330                        LUMP|    8500.00000       8500.00|   15475.00000      15475.00|
  PRESENT STRUCTURE, REMOVE , STR. NO.    |                            |                            |
  145-62-7117                             |                            |                            |
0009 202-51330                        LUMP|    8500.00000       8500.00|   10865.00000      10865.00|
  PRESENT STRUCTURE, REMOVE , STR. NO.    |                            |                            |
  145-62-7149                             |                            |                            |
0010 202-51330                        LUMP|    8500.00000       8500.00|   13375.00000      13375.00|
  PRESENT STRUCTURE, REMOVE , STR. NO.    |                            |                            |
  145-62-7150                             |                            |                            |
0011 202-74045                 4.000  EACH|      25.00000        100.00|     345.00000       1380.00|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0014 203-02070              8677.800  m3  |      11.50000      99794.70|      14.60000     126695.88|
  BORROW                                  |                            |                            |
0015 205-02224               276.500  m   |       7.21000       1993.57|       6.90000       1907.85|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0016 205-02231               529.000  m   |      38.50000      20366.50|      62.00000      32798.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0017 205-02233               526.400  m3  |      19.25000      10133.20|      18.40000       9685.76|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0018 205-02234                10.000  EACH|      77.00000        770.00|      74.00000        740.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,236.55                                                  ROUTE : SR 145
     CALL ORDER   : 426                     CONTRACT ID : B -25295-A                   COUNTIES : PERRY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2072438              |(5) 35-1009310              |
                                          |TD & O LLC                  |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 205-02236                 1.000  EACH|      82.50000         82.50|      80.00000         80.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0020 206-51220               258.900  m3  |      30.00000       7767.00|      29.20000       7559.88|
  EXCAVATION, WET                         |                            |                            |
0021 207-02045              1413.000  m3  |      17.50000      24727.50|      17.50000      24727.50|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0022 211-02060              1224.100  m3  |      18.00000      22033.80|      22.60000      27664.66|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 215-06458               471.000  m3  |      17.50000       8242.50|      21.70000      10220.70|
  SUBGRADE, MODIFIED                      |                            |                            |
0024 303-52308              6755.700  Mg  |      15.79000     106672.50|      14.80000      99984.36|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0025 401-06264                        LUMP|    3000.00000       3000.00|    4500.00000       4500.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0026 402-05468              1452.800  Mg  |      39.60000      57530.88|      35.00000      50848.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0027 402-05474              1775.500  Mg  |      41.25000      73239.38|      37.00000      65693.50|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0028 402-05477               807.000  Mg  |      45.21000      36484.47|      43.40000      35023.80|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0029 402-05481               686.400  Mg  |      39.60000      27181.44|      38.00000      26083.20|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0030 404-05511              3813.000  m2  |       2.20000       8388.60|       1.90000       7244.70|
  SEAL COAT, 2                            |                            |                            |
0031 406-05520                 6.120  Mg  |     187.00000       1144.44|     180.00000       1101.60|
  ASPHALT FOR TACK COAT                   |                            |                            |
0032 601-01839                 1.000  EACH|    1500.00000       1500.00|    1650.00000       1650.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0033 601-01846                 3.000  EACH|    1500.00000       4500.00|    1650.00000       4950.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0034 601-01848                 1.000  EACH|    1500.00000       1500.00|    1650.00000       1650.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 5                               |                            |                            |
0035 601-05071                 1.000  EACH|    1500.00000       1500.00|    1650.00000       1650.00|
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0036 601-06037                 8.000  EACH|     800.00000       6400.00|     590.00000       4720.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,236.55                                                  ROUTE : SR 145
     CALL ORDER   : 426                     CONTRACT ID : B -25295-A                   COUNTIES : PERRY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2072438              |(5) 35-1009310              |
                                          |TD & O LLC                  |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 601-99105              1078.230  m   |      44.00000      47442.12|      36.00000      38816.28|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0038 610-05527               232.800  Mg  |      77.00000      17925.60|      84.00000      19555.20|
  HMA FOR APPROACHES                      |                            |                            |
0039 611-06497                 2.000  EACH|     150.00000        300.00|     125.00000        250.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0040 611-06498                 5.000  EACH|     175.00000        875.00|     145.00000        725.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0041 615-06490                17.000  EACH|     100.00000       1700.00|     110.00000       1870.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0042 615-06505                18.000  EACH|     450.00000       8100.00|     500.00000       9000.00|
  MONUMENT, B                             |                            |                            |
0043 615-06510                 3.000  EACH|     370.00000       1110.00|     215.00000        645.00|
  MONUMENT, C                             |                            |                            |
0044 616-02305                56.700  m3  |     125.00000       7087.50|     138.00000       7824.60|
  GABIONS                                 |                            |                            |
0045 616-02320             11400.000  m2  |       2.75000      31350.00|       3.10000      35340.00|
  GEOTEXTILES                             |                            |                            |
0046 616-05688               370.400  Mg  |      25.00000       9260.00|      30.40000      11260.16|
  RIPRAP, CLASS 1                         |                            |                            |
0047 616-05689               113.400  Mg  |      22.00000       2494.80|      30.70000       3481.38|
  RIPRAP, CLASS 2                         |                            |                            |
0048 616-06405              6635.000  Mg  |      22.00000     145970.00|      28.80000     191088.00|
  RIPRAP, REVETMENT                       |                            |                            |
0049 621-01004                 1.000  EACH|    1540.00000       1540.00|     790.00000        790.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0050 621-06545                 2.900  Mg  |     546.70000       1585.43|     600.00000       1740.00|
  FERTILIZER                              |                            |                            |
0051 621-06553               615.000  kg  |       6.88000       4231.20|       9.00000       5535.00|
  SEED MIXTURE, R                         |                            |                            |
0052 621-06565                14.600  Mg  |     539.00000       7869.40|     500.00000       7300.00|
  MULCHING MATERIAL                       |                            |                            |
0053 621-06574              2406.600  m2  |       4.79000      11527.61|       3.90000       9385.74|
  SODDING                                 |                            |                            |
0054 622-52436                22.000  EACH|      22.00000        484.00|      30.00000        660.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0055 622-98200                44.000  EACH|      22.00000        968.00|      30.00000       1320.00|
  SIGN, DO NOT DISTURB                    |                            |                            |
0056 714-03437                36.700  m2  |     600.00000      22020.00|     372.00000      13652.40|
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,236.55                                                  ROUTE : SR 145
     CALL ORDER   : 426                     CONTRACT ID : B -25295-A                   COUNTIES : PERRY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2072438              |(5) 35-1009310              |
                                          |TD & O LLC                  |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 714-04733                31.100  m   |    4500.00000     139950.00|    4272.00000     132859.20|
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 7200 mm X 2400 mm             |                            |                            |
0058 714-06171                13.700  m   |    2800.00000      38360.00|    3286.00000      45018.20|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 54OO mm X 1200 mm             |                            |                            |
0059 714-26724                14.600  m   |    1900.00000      27740.00|    1744.00000      25462.40|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1200 mm             |                            |                            |
0060 714-44240                 5.100  m3  |     750.00000       3825.00|     720.00000       3672.00|
  CONCRETE, A, STRUCTURES                 |                            |                            |
0061 715-05048              2703.000  m   |       6.81000      18407.43|      24.00000      64872.00|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0062 715-05053               163.200  m   |      23.01000       3755.23|      26.00000       4243.20|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0063 715-05123                15.000  m   |     102.86000       1542.90|      96.00000       1440.00|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0064 715-05125                15.500  m   |     141.00000       2185.50|     156.00000       2418.00|
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0065 715-05129                32.500  m   |     200.00000       6500.00|     268.00000       8710.00|
  PIPE, TYPE 1, CIRCULAR, 1350 mm         |                            |                            |
0066 715-05133                28.500  m   |     280.00000       7980.00|     339.00000       9661.50|
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                            |                            |
0067 715-05169                70.400  m   |      61.26000       4312.70|      78.00000       5491.20|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0068 715-05173                 7.500  m   |      74.80000        561.00|      92.00000        690.00|
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0069 715-46005                12.000  EACH|     233.24000       2798.88|     255.00000       3060.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0070 715-46020                 3.000  EACH|     313.69000        941.07|     385.00000       1155.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0071 715-46030                 2.000  EACH|     458.82000        917.64|     465.00000        930.00|
  PIPE END SECTION, 750 mm                |                            |                            |
0072 720-45030                 1.000  EACH|    1094.00000       1094.00|    1345.00000       1345.00|
  INLET, E7                               |                            |                            |
0073 801-04308                 8.000  EACH|     350.00000       2800.00|     420.00000       3360.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0074 801-06605                 6.000  EACH|     200.00000       1200.00|     140.00000        840.00|
  BARRICADE, IIIA                         |                            |                            |
0075 801-06625                23.000  EACH|     100.00000       2300.00|     100.00000       2300.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,702,236.55                                                  ROUTE : SR 145
     CALL ORDER   : 426                     CONTRACT ID : B -25295-A                   COUNTIES : PERRY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2072438              |(5) 35-1009310              |
                                          |TD & O LLC                  |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 801-06640                16.000  EACH|     105.00000       1680.00|     100.00000       1600.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0077 801-06775                        LUMP|   15000.00000      15000.00|   26000.00000      26000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0078 804-06770                45.000  EACH|      20.00000        900.00|      16.00000        720.00|
  DELINEATOR POST                         |                            |                            |
0079 808-06713              2752.000  m   |       1.00000       2752.00|       0.35000        963.20|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0080 808-75245              2653.000  m   |       1.00000       2653.00|       1.05000       2785.65|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0081 622-05627                40.000  EACH|     308.00000      12320.00|     510.00000      20400.00|
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            |
  BROAD UPRIGHT, OVER 2400 mm             |                            |                            |
0082 622-05649                91.000  EACH|     319.00000      29029.00|     280.00000      25480.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            |
  32 TO 50 mm                             |                            |                            |
0083 622-91786               365.000  EACH|       9.90000       3613.50|      11.00000       4015.00|
  SEEDLING                                |                            |                            |
0084 203-02020             15517.000  m3  |      16.22000     251685.74|      15.85000     245944.45|
  EXCAVATION, UNCLASSIFIED                |                            |                            |
     SECTION TOTALS                       |             $  1,651,790.23|             $  1,812,630.95|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,651,790.23|             $  1,812,630.95|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B567004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1315965     FOX CONTRACTORS                                                        $    418,334.64     100.0000%
   2   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    432,788.69     103.4551%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    438,831.22     104.8995%
   4   35-1151771     CALUMET ASPHALT PAVING CO                                              $    453,674.21     108.4476%
   5   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    462,752.57     110.6177%
   6   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    465,950.77     111.3823%
   7   35-1212938     ATLAS EXCAVATING, INC.                                                 $    510,943.05     122.1373%
   8   35-0999231     HUNT PAVING COMPANY, INC.                                              $    526,535.63     125.8646%
====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1310611              |(3) 35-0918397
                                          |FOX CONTRACTORS             |ROBERTSON, DUNCAN, INC.     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1125.00000       6750.00|    1250.00000       7500.00|    2400.00000       14400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6160.00000       6160.00|    3500.00000       3500.00|    5800.00000        5800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    4165.00000       4165.00|   20000.00000      20000.00|   22000.00000       22000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3000.00000       3000.00|    8000.00000       8000.00|   17000.00000       17000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                69.000  m   |       9.00000        621.00|      10.00000        690.00|      12.00000         828.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   15000.00000      15000.00|   20000.00000      20000.00|   17000.00000       17000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               531.400  m2  |       5.90000       3135.26|       7.50000       3985.50|       9.00000        4782.60
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-78515                        LUMP|    2180.00000       2180.00|    5000.00000       5000.00|    2077.00000        2077.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0009 203-02000               813.000  m3  |      29.20000      23739.60|      15.00000      12195.00|      21.00000       17073.00
  EXCAVATION, COMMON                      |                            |                            |
0010 205-02224               142.000  m   |       6.00000        852.00|       4.00000        568.00|       5.75000         816.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02237                 3.000  EACH|      52.50000        157.50|      50.00000        150.00|      50.00000         150.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1310611              |(3) 35-0918397
                                          |FOX CONTRACTORS             |ROBERTSON, DUNCAN, INC.     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 211-02060               179.700  m3  |      41.60000       7475.52|      30.00000       5391.00|      26.00000        4672.20
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 213-52830               299.300  m3  |      61.10000      18287.23|     100.00000      29930.00|      60.00000       17958.00
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308               118.100  Mg  |      33.55000       3962.26|      20.00000       2362.00|      22.00000        2598.20
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05468               395.000  Mg  |      46.72000      18454.40|      58.30000      23028.50|      47.00000       18565.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474               347.200  Mg  |      43.50000      15103.20|      46.20000      16040.64|      37.00000       12846.40
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               133.200  Mg  |      53.70000       7152.84|      55.55000       7399.26|      45.00000        5994.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481                16.300  Mg  |      70.00000       1141.00|      92.40000       1506.12|      75.00000        1222.50
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 406-05521              5653.000  m2  |       0.05000        282.65|       0.50000       2826.50|       0.40000        2261.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-01522                 4.000  EACH|    1170.00000       4680.00|    1243.00000       4972.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-01846                 1.000  EACH|    1540.00000       1540.00|    1760.00000       1760.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0022 601-94689                 3.000  EACH|    2250.00000       6750.00|    2447.50000       7342.50|    2200.00000        6600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-99105                40.010  m   |      36.75000       1470.37|      34.10000       1364.34|      36.00000        1440.36
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 602-06729                 4.000  EACH|       7.35000         29.40|      20.00000         80.00|       8.00000          32.00
  BARRIER DELINEATOR                      |                            |                            |
0025 605-06120                 5.300  m   |     450.00000       2385.00|     100.00000        530.00|      85.00000         450.50
  CURB, CONCRETE                          |                            |                            |
0026 605-06140                81.900  m   |      85.00000       6961.50|      70.00000       5733.00|      77.00000        6306.30
  CURB AND GUTTER, CONCRETE               |                            |                            |
0027 605-94811                 2.000  EACH|     670.00000       1340.00|     400.00000        800.00|     850.00000        1700.00
  CURB TURNOUT                            |                            |                            |
0028 607-06175                 5.600  m   |     143.00000        800.80|     100.00000        560.00|     150.00000         840.00
  GUTTER, CONCRETE                        |                            |                            |
0029 610-05527                10.800  Mg  |      95.00000       1026.00|     228.80000       2471.04|     184.00000        1987.20
  HMA FOR APPROACHES                      |                            |                            |
0030 611-06497                 1.000  EACH|     110.25000        110.25|     200.00000        200.00|     110.00000         110.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0031 611-95728                61.700  m2  |      69.30000       4275.81|      65.00000       4010.50|      65.00000        4010.50
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1310611              |(3) 35-0918397
                                          |FOX CONTRACTORS             |ROBERTSON, DUNCAN, INC.     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 616-02320               335.000  m2  |       6.05000       2026.75|       4.00000       1340.00|       2.40000         804.00
  GEOTEXTILES                             |                            |                            |
0033 616-05688               324.000  Mg  |      16.91000       5478.84|      40.00000      12960.00|      29.00000        9396.00
  RIPRAP, CLASS 1                         |                            |                            |
0034 621-01004                 1.000  EACH|     420.00000        420.00|     440.00000        440.00|     400.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-02770               169.600  m2  |       2.70000        457.92|       4.75000        805.60|       2.55000         432.48
  EROSION CONTROL BLANKET                 |                            |                            |
0036 621-06560              1560.000  m2  |       1.00000       1560.00|       1.04000       1622.40|       0.95000        1482.00
  MULCHED SEEDING, U                      |                            |                            |
0037 703-51032               768.000  kg  |       2.50000       1920.00|       2.00000       1536.00|       1.75000        1344.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 706-51020                 4.000  m3  |    1460.00000       5840.00|    1500.00000       6000.00|    1250.00000        5000.00
  CONCRETE, C, RAILING                    |                            |                            |
0039 709-51821                        LUMP|     630.00000        630.00|    1000.00000       1000.00|    3000.00000        3000.00
  SURFACE SEAL                            |                            |                            |
0040 714-03437                54.300  m2  |     403.00000      21882.90|    1750.00000      95025.00|     350.00000       19005.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0042 715-05048               194.000  m   |      12.90000       2502.60|      12.50000       2425.00|       8.50000        1649.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0043 715-05053                26.800  m   |      29.00000        777.20|      20.00000        536.00|      14.50000         388.60
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0044 715-05151                41.500  m   |     114.50000       4751.75|     100.00000       4150.00|      83.00000        3444.50
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0045 718-06531                 3.000  EACH|     625.10000       1875.30|     400.00000       1200.00|     720.00000        2160.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0046 718-52610                41.400  m3  |      30.50000       1262.70|      40.00000       1656.00|      31.00000        1283.40
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0047 720-45045                 1.000  EACH|    1200.00000       1200.00|    1500.00000       1500.00|    1150.00000        1150.00
  INLET, J10                              |                            |                            |
0048 720-45055                 1.000  EACH|    1200.00000       1200.00|    1750.00000       1750.00|    1170.00000        1170.00
  INLET, M10                              |                            |                            |
0049 720-45240                 1.000  EACH|    1800.00000       1800.00|    2500.00000       2500.00|    1800.00000        1800.00
  CATCH BASIN, J10                        |                            |                            |
0050 728-98377                        LUMP|    1260.00000       1260.00|    2000.00000       2000.00|    1100.00000        1100.00
  MASONRY COATING                         |                            |                            |
0051 801-04308                 2.000  EACH|     178.50000        357.00|     187.00000        374.00|     170.00000         340.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06605                 6.000  EACH|      75.60000        453.60|      79.20000        475.20|      72.00000         432.00
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1310611              |(3) 35-0918397
                                          |FOX CONTRACTORS             |ROBERTSON, DUNCAN, INC.     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 801-06640                20.000  EACH|      63.00000       1260.00|      66.00000       1320.00|      60.00000        1200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 6.000  EACH|      31.50000        189.00|      33.00000        198.00|      30.00000         180.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 802-76025                 4.770  m2  |     185.00000        882.45|     192.42000        917.84|     175.00000         834.75
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0056 802-76035                 7.000  m2  |     260.00000       1820.00|     269.00000       1883.00|     245.00000        1715.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0057 802-76045                 5.130  m2  |     245.00000       1256.85|     255.80000       1312.25|     233.00000        1195.29
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0058 805-01842                 3.000  EACH|     580.00000       1740.00|     606.22000       1818.66|     552.00000        1656.00
  HANDHOLE, SIGNAL                        |                            |                            |
0059 805-02087                        LUMP|    1090.00000       1090.00|    1142.30000       1142.30|    1040.00000        1040.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0060 805-05870                 4.000  EACH|    1300.00000       5200.00|    1355.43000       5421.72|    1233.00000        4932.00
  SIGNAL SUPPORT FOUNDATION               |                            |                            |
0061 805-06592               142.000  m   |      33.22000       4717.24|      34.80000       4941.60|      32.00000        4544.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0062 805-78109                 1.000  EACH|   12900.00000      12900.00|   13424.19000      13424.19|   12200.00000       12200.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0063 805-78205                 8.000  EACH|     347.00000       2776.00|     363.50000       2908.00|     331.00000        2648.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0064 805-78415                 4.000  EACH|    1103.00000       4412.00|    1155.57000       4622.28|    1051.00000        4204.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0065 805-78420                 5.000  EACH|     192.00000        960.00|     201.10000       1005.50|     183.00000         915.00
  DISCONNECT HANGER                       |                            |                            |
0066 805-78445                 1.000  EACH|     400.00000        400.00|     413.97000        413.97|     377.00000         377.00
  SIGNAL SERVICE                          |                            |                            |
0067 805-78465                21.000  m   |       3.95000         82.95|       4.12000         86.52|       3.75000          78.75
  SIGNAL CABLE, 2C 8GA.                   |                            |                            |
0068 805-78470              1190.000  m   |       1.06000       1261.40|       1.11000       1320.90|       1.01000        1201.90
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0069 805-78485                24.000  m   |       2.62000         62.88|       2.74000         65.76|       2.50000          60.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0070 805-78490               192.000  m   |       3.01000        577.92|       3.15000        604.80|       2.87000         551.04
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1310611              |(3) 35-0918397
                                          |FOX CONTRACTORS             |ROBERTSON, DUNCAN, INC.     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 805-78500               161.000  m   |       3.80000        611.80|       3.95000        635.95|       3.60000         579.60
  SIGNAL CABLE, 11C 14GA.                 |                            |                            |
0072 805-78510               760.000  m   |       2.32000       1763.20|       2.43000       1846.80|       2.21000        1679.60
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0073 805-78785                10.000  EACH|     525.75000       5257.50|     550.92000       5509.20|     501.00000        5010.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0074 805-78795               476.000  m   |      13.28000       6321.28|      13.75000       6545.00|      12.50000        5950.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0075 805-81032                 4.000  EACH|    2500.00000      10000.00|    2584.00000      10336.00|    2350.00000        9400.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0076 805-97505                 1.000  EACH|     700.00000        700.00|     722.40000        722.40|     657.00000         657.00
  MODIFY A FOUNDATION TO P1 FOUNDATION    |                            |                            |
0077 808-06701                24.000  m   |       1.58000         37.92|       1.65000         39.60|       1.50000          36.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0078 808-06703               201.200  m   |       1.07000        215.28|       1.12000        225.34|       1.02000         205.22
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0079 808-75245               191.600  m   |       1.07000        205.01|       1.12000        214.59|       1.10000         210.76
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0080 808-75297                10.220  m   |      10.50000        107.31|      11.00000        112.42|      10.75000         109.87
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0081 808-75320                 2.000  EACH|      52.50000        105.00|      55.00000        110.00|      54.00000         108.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0082 808-75325                 2.000  EACH|      68.25000        136.50|      71.50000        143.00|      70.00000         140.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0083 723-06927                19.000  m   |    6560.00000     124640.00|    1250.00000      23750.00|    6390.00000      121410.00
  STRUCTURE, PRECAST THREE-SIDED, 8535 mm |                            |                            |
  X 3048 mm                               |                            |                            |
     SECTION TOTALS                       |             $    418,334.64|             $    432,788.69|                $    438,831.22
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    418,334.64|             $    432,788.69|                $    438,831.22
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1912582              |(6) 35-1364963
                                          |CALUMET ASPHALT PAVING CO   |EDSAM CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2170.00000      13020.00|    1320.00000       7920.00|    1000.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6100.00000       6100.00|   13500.00000      13500.00|    4800.00000        4800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17000.00000      17000.00|   23000.00000      23000.00|   22500.00000       22500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3000.00000       3000.00|    9000.00000       9000.00|    3750.00000        3750.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                69.000  m   |       8.97000        618.93|       9.35000        645.15|      17.10000        1179.90
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   13260.00000      13260.00|   20200.00000      20200.00|   44000.00000       44000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               531.400  m2  |       5.00000       2657.00|       7.70000       4091.78|       5.00000        2657.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-78515                        LUMP|    2192.00000       2192.00|     862.40000        862.40|    2300.00000        2300.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0009 203-02000               813.000  m3  |      24.85000      20203.05|      16.50000      13414.50|      20.00000       16260.00
  EXCAVATION, COMMON                      |                            |                            |
0010 205-02224               142.000  m   |       6.07000        861.94|       6.60000        937.20|       7.50000        1065.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02237                 3.000  EACH|      52.79000        158.37|      55.00000        165.00|      60.00000         180.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0012 211-02060               179.700  m3  |      14.00000       2515.80|      28.60000       5139.42|      24.00000        4312.80
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 213-52830               299.300  m3  |      69.35000      20756.46|      77.00000      23046.10|      95.00000       28433.50
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308               118.100  Mg  |      30.00000       3543.00|      19.80000       2338.38|      22.50000        2657.25
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05468               395.000  Mg  |      40.75000      16096.25|      57.20000      22594.00|      48.00000       18960.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474               347.200  Mg  |      38.40000      13332.48|      46.20000      16040.64|      48.00000       16665.60
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               133.200  Mg  |      47.45000       6320.34|      56.10000       7472.52|      55.00000        7326.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481                16.300  Mg  |      61.85000       1008.16|      92.40000       1506.12|      70.00000        1141.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 406-05521              5653.000  m2  |       0.05000        282.65|       0.55000       3109.15|       0.10000         565.30
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1912582              |(6) 35-1364963
                                          |CALUMET ASPHALT PAVING CO   |EDSAM CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-01522                 4.000  EACH|    1177.00000       4708.00|    1226.50000       4906.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-01846                 1.000  EACH|    1530.00000       1530.00|    1595.00000       1595.00|    1750.00000        1750.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0022 601-94689                 3.000  EACH|    2269.80000       6809.40|    2365.00000       7095.00|    2400.00000        7200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-99105                40.010  m   |      36.95000       1478.37|      38.50000       1540.39|      34.00000        1360.34
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 602-06729                 4.000  EACH|       7.40000         29.60|       7.70000         30.80|       8.00000          32.00
  BARRIER DELINEATOR                      |                            |                            |
0025 605-06120                 5.300  m   |     159.40000        844.82|      66.00000        349.80|      36.00000         190.80
  CURB, CONCRETE                          |                            |                            |
0026 605-06140                81.900  m   |     121.40000       9942.66|      66.00000       5405.40|      39.00000        3194.10
  CURB AND GUTTER, CONCRETE               |                            |                            |
0027 605-94811                 2.000  EACH|    1100.00000       2200.00|     660.00000       1320.00|     300.00000         600.00
  CURB TURNOUT                            |                            |                            |
0028 607-06175                 5.600  m   |     159.40000        892.64|      71.50000        400.40|      50.00000         280.00
  GUTTER, CONCRETE                        |                            |                            |
0029 610-05527                10.800  Mg  |      85.65000        925.02|     228.80000       2471.04|      95.00000        1026.00
  HMA FOR APPROACHES                      |                            |                            |
0030 611-06497                 1.000  EACH|     110.85000        110.85|     115.50000        115.50|     200.00000         200.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0031 611-95728                61.700  m2  |      71.40000       4405.38|      68.20000       4207.94|      50.00000        3085.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0032 616-02320               335.000  m2  |       5.00000       1675.00|       2.20000        737.00|       3.00000        1005.00
  GEOTEXTILES                             |                            |                            |
0033 616-05688               324.000  Mg  |      35.50000      11502.00|      44.00000      14256.00|      37.50000       12150.00
  RIPRAP, CLASS 1                         |                            |                            |
0034 621-01004                 1.000  EACH|     422.29000        422.29|     440.00000        440.00|     450.00000         450.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-02770               169.600  m2  |       2.69000        456.22|       2.86000        485.06|       2.75000         466.40
  EROSION CONTROL BLANKET                 |                            |                            |
0036 621-06560              1560.000  m2  |       1.00000       1560.00|       1.10000       1716.00|       1.10000        1716.00
  MULCHED SEEDING, U                      |                            |                            |
0037 703-51032               768.000  kg  |       2.65000       2035.20|       2.20000       1689.60|       2.00000        1536.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 706-51020                 4.000  m3  |    1583.58000       6334.32|    1320.00000       5280.00|     500.00000        2000.00
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1912582              |(6) 35-1364963
                                          |CALUMET ASPHALT PAVING CO   |EDSAM CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 709-51821                        LUMP|    1266.86000       1266.86|     660.00000        660.00|    1000.00000        1000.00
  SURFACE SEAL                            |                            |                            |
0040 714-03437                54.300  m2  |     615.70000      33432.51|     478.00000      25955.40|     500.00000       27150.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0042 715-05048               194.000  m   |      10.40000       2017.60|       7.70000       1493.80|      10.00000        1940.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0043 715-05053                26.800  m   |      34.85000        933.98|      33.00000        884.40|      10.00000         268.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0044 715-05151                41.500  m   |      72.45000       3006.68|      66.00000       2739.00|      75.00000        3112.50
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0045 718-06531                 3.000  EACH|     317.00000        951.00|     550.00000       1650.00|     250.00000         750.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0046 718-52610                41.400  m3  |      38.55000       1595.97|      38.50000       1593.90|      27.50000        1138.50
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0047 720-45045                 1.000  EACH|    1353.00000       1353.00|    1430.00000       1430.00|    1000.00000        1000.00
  INLET, J10                              |                            |                            |
0048 720-45055                 1.000  EACH|    1353.00000       1353.00|    1540.00000       1540.00|    1000.00000        1000.00
  INLET, M10                              |                            |                            |
0049 720-45240                 1.000  EACH|    3450.00000       3450.00|    2200.00000       2200.00|    1000.00000        1000.00
  CATCH BASIN, J10                        |                            |                            |
0050 728-98377                        LUMP|    1457.00000       1457.00|    1320.00000       1320.00|    1000.00000        1000.00
  MASONRY COATING                         |                            |                            |
0051 801-04308                 2.000  EACH|     179.00000        358.00|     187.00000        374.00|     200.00000         400.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06605                 6.000  EACH|      76.00000        456.00|      79.20000        475.20|     100.00000         600.00
  BARRICADE, IIIA                         |                            |                            |
0053 801-06640                20.000  EACH|      63.30000       1266.00|      66.00000       1320.00|     100.00000        2000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 6.000  EACH|      31.70000        190.20|      33.00000        198.00|      30.00000         180.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 802-76025                 4.770  m2  |     184.70000        881.02|     192.50000        918.23|     180.00000         858.60
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0056 802-76035                 7.000  m2  |     258.20000       1807.40|     192.50000       1347.50|     180.00000        1260.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0057 802-76045                 5.130  m2  |     245.50000       1259.40|     236.50000       1213.25|     200.00000        1026.00
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0058 805-01842                 3.000  EACH|     581.80000       1745.40|     709.50000       2128.50|     800.00000        2400.00
  HANDHOLE, SIGNAL                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1912582              |(6) 35-1364963
                                          |CALUMET ASPHALT PAVING CO   |EDSAM CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 805-02087                        LUMP|    1096.30000       1096.30|      27.50000         27.50|     350.00000         350.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0060 805-05870                 4.000  EACH|    1301.00000       5204.00|    1177.00000       4708.00|     950.00000        3800.00
  SIGNAL SUPPORT FOUNDATION               |                            |                            |
0061 805-06592               142.000  m   |      33.40000       4742.80|      34.10000       4842.20|      50.00000        7100.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0062 805-78109                 1.000  EACH|   12883.80000      12883.80|   11440.00000      11440.00|   10500.00000       10500.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0063 805-78205                 8.000  EACH|     348.90000       2791.20|     440.00000       3520.00|     350.00000        2800.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0064 805-78415                 4.000  EACH|    1109.05000       4436.20|    1292.50000       5170.00|    1100.00000        4400.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0065 805-78420                 5.000  EACH|     193.00000        965.00|     209.00000       1045.00|     200.00000        1000.00
  DISCONNECT HANGER                       |                            |                            |
0066 805-78445                 1.000  EACH|     397.30000        397.30|     475.20000        475.20|     350.00000         350.00
  SIGNAL SERVICE                          |                            |                            |
0067 805-78465                21.000  m   |       4.00000         84.00|       5.28000        110.88|       7.00000         147.00
  SIGNAL CABLE, 2C 8GA.                   |                            |                            |
0068 805-78470              1190.000  m   |       1.10000       1309.00|       1.10000       1309.00|       0.40000         476.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0069 805-78485                24.000  m   |       2.65000         63.60|       4.29000        102.96|       9.00000         216.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0070 805-78490               192.000  m   |       3.05000        585.60|       4.62000        887.04|       8.00000        1536.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0071 805-78500               161.000  m   |       3.80000        611.80|       5.94000        956.34|       9.00000        1449.00
  SIGNAL CABLE, 11C 14GA.                 |                            |                            |
0072 805-78510               760.000  m   |       2.35000       1786.00|       2.53000       1922.80|       3.50000        2660.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0073 805-78785                10.000  EACH|     528.75000       5287.50|     693.00000       6930.00|     700.00000        7000.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0074 805-78795               476.000  m   |      13.20000       6283.20|      17.60000       8377.60|      21.00000        9996.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0075 805-81032                 4.000  EACH|    2480.50000       9922.00|    2640.00000      10560.00|    2250.00000        9000.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0076 805-97505                 1.000  EACH|     693.30000        693.30|    1056.00000       1056.00|    1000.00000        1000.00
  MODIFY A FOUNDATION TO P1 FOUNDATION    |                            |                            |
0077 808-06701                24.000  m   |       1.58000         37.92|       1.65000         39.60|       1.60000          38.40
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1912582              |(6) 35-1364963
                                          |CALUMET ASPHALT PAVING CO   |EDSAM CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 808-06703               201.200  m   |       1.08000        217.30|       1.10000        221.32|       1.20000         241.44
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0079 808-75245               191.600  m   |       1.08000        206.93|       1.10000        210.76|       1.20000         229.92
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0080 808-75297                10.220  m   |      10.56000        107.92|      13.20000        134.90|      11.00000         112.42
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0081 808-75320                 2.000  EACH|      52.79000        105.58|      60.50000        121.00|      60.00000         120.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0082 808-75325                 2.000  EACH|      68.62000        137.24|      77.00000        154.00|      75.00000         150.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0083 723-06927                19.000  m   |    7060.50000     134149.50|    6314.00000     119966.00|    6600.00000      125400.00
  STRUCTURE, PRECAST THREE-SIDED, 8535 mm |                            |                            |
  X 3048 mm                               |                            |                            |
     SECTION TOTALS                       |             $    453,674.21|             $    462,752.57|                $    465,950.77
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    453,674.21|             $    462,752.57|                $    465,950.77
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-0999231              |
                                          |ATLAS EXCAVATING, INC.      |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     750.00000       4500.00|    1361.29000       8167.74|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7000.00000       7000.00|    8715.00000       8715.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   26000.00000      26000.00|   26596.50000      26596.50|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8000.00000       8000.00|    8956.50000       8956.50|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                69.000  m   |      10.30000        710.70|      17.96000       1239.24|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   27000.00000      27000.00|   15848.70000      15848.70|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               531.400  m2  |       5.30000       2816.42|       5.49000       2917.39|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-78515                        LUMP|    2200.00000       2200.00|    2180.75000       2180.75|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0009 203-02000               813.000  m3  |      19.00000      15447.00|       9.15000       7438.95|
  EXCAVATION, COMMON                      |                            |                            |
0010 205-02224               142.000  m   |       6.50000        923.00|       6.04000        857.68|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02237                 3.000  EACH|      90.00000        270.00|      52.50000        157.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0012 211-02060               179.700  m3  |      36.00000       6469.20|      24.64000       4427.81|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 213-52830               299.300  m3  |     160.00000      47888.00|      82.91000      24814.96|
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308               118.100  Mg  |      20.00000       2362.00|      33.55000       3962.26|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05468               395.000  Mg  |      47.00000      18565.00|      46.16000      18233.20|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474               347.200  Mg  |      43.00000      14929.60|      43.49000      15099.73|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               133.200  Mg  |      53.00000       7059.60|      53.72000       7155.50|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481                16.300  Mg  |      69.00000       1124.70|      70.05000       1141.82|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 406-05521              5653.000  m2  |       0.10000        565.30|       0.05000        282.65|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-0999231              |
                                          |ATLAS EXCAVATING, INC.      |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-01522                 4.000  EACH|    1250.00000       5000.00|    1186.50000       4746.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-01846                 1.000  EACH|    1750.00000       1750.00|    1680.00000       1680.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0022 601-94689                 3.000  EACH|    2350.00000       7050.00|    2336.25000       7008.75|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-99105                40.010  m   |      33.00000       1320.33|      32.55000       1302.33|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 602-06729                 4.000  EACH|      10.30000         41.20|      10.50000         42.00|
  BARRIER DELINEATOR                      |                            |                            |
0025 605-06120                 5.300  m   |      52.00000        275.60|      98.78000        523.53|
  CURB, CONCRETE                          |                            |                            |
0026 605-06140                81.900  m   |      37.00000       3030.30|      78.18000       6402.94|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0027 605-94811                 2.000  EACH|     800.00000       1600.00|     558.97000       1117.94|
  CURB TURNOUT                            |                            |                            |
0028 607-06175                 5.600  m   |      78.00000        436.80|      86.55000        484.68|
  GUTTER, CONCRETE                        |                            |                            |
0029 610-05527                10.800  Mg  |     110.00000       1188.00|     218.40000       2358.72|
  HMA FOR APPROACHES                      |                            |                            |
0030 611-06497                 1.000  EACH|     195.00000        195.00|     194.25000        194.25|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0031 611-95728                61.700  m2  |      46.00000       2838.20|      46.81000       2888.18|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0032 616-02320               335.000  m2  |       5.00000       1675.00|       6.48000       2170.80|
  GEOTEXTILES                             |                            |                            |
0033 616-05688               324.000  Mg  |      40.00000      12960.00|      53.87000      17453.88|
  RIPRAP, CLASS 1                         |                            |                            |
0034 621-01004                 1.000  EACH|     425.00000        425.00|     420.00000        420.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-02770               169.600  m2  |       2.65000        449.44|       2.68000        454.53|
  EROSION CONTROL BLANKET                 |                            |                            |
0036 621-06560              1560.000  m2  |       1.10000       1716.00|       1.00000       1560.00|
  MULCHED SEEDING, U                      |                            |                            |
0037 703-51032               768.000  kg  |       2.20000       1689.60|       3.72000       2856.96|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 706-51020                 4.000  m3  |     900.00000       3600.00|     573.31000       2293.24|
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-0999231              |
                                          |ATLAS EXCAVATING, INC.      |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 709-51821                        LUMP|    1000.00000       1000.00|     630.00000        630.00|
  SURFACE SEAL                            |                            |                            |
0040 714-03437                54.300  m2  |     480.00000      26064.00|     534.93000      29046.70|
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0042 715-05048               194.000  m   |       6.00000       1164.00|      43.58000       8454.52|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0043 715-05053                26.800  m   |      57.00000       1527.60|      44.10000       1181.88|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0044 715-05151                41.500  m   |     125.00000       5187.50|      97.56000       4048.74|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0045 718-06531                 3.000  EACH|     380.00000       1140.00|     551.64000       1654.92|
  OUTLET PROTECTOR, 3                     |                            |                            |
0046 718-52610                41.400  m3  |      95.00000       3933.00|      39.49000       1634.89|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0047 720-45045                 1.000  EACH|    1100.00000       1100.00|    1027.13000       1027.13|
  INLET, J10                              |                            |                            |
0048 720-45055                 1.000  EACH|    1100.00000       1100.00|    1027.13000       1027.13|
  INLET, M10                              |                            |                            |
0049 720-45240                 1.000  EACH|    1200.00000       1200.00|    1319.48000       1319.48|
  CATCH BASIN, J10                        |                            |                            |
0050 728-98377                        LUMP|    1000.00000       1000.00|    1260.00000       1260.00|
  MASONRY COATING                         |                            |                            |
0051 801-04308                 2.000  EACH|     190.00000        380.00|     267.75000        535.50|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06605                 6.000  EACH|      90.00000        540.00|     136.50000        819.00|
  BARRICADE, IIIA                         |                            |                            |
0053 801-06640                20.000  EACH|      75.00000       1500.00|      98.70000       1974.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 6.000  EACH|      32.00000        192.00|      73.50000        441.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 802-76025                 4.770  m2  |     180.00000        858.60|     183.68000        876.15|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0056 802-76035                 7.000  m2  |     250.00000       1750.00|     256.78000       1797.46|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0057 802-76045                 5.130  m2  |     245.00000       1256.85|     244.18000       1252.64|
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0058 805-01842                 3.000  EACH|     575.00000       1725.00|     578.67000       1736.01|
  HANDHOLE, SIGNAL                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 434 -14
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-0999231              |
                                          |ATLAS EXCAVATING, INC.      |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 805-02087                        LUMP|    1100.00000       1100.00|    1090.37000       1090.37|
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0060 805-05870                 4.000  EACH|    1300.00000       5200.00|    1293.82000       5175.28|
  SIGNAL SUPPORT FOUNDATION               |                            |                            |
0061 805-06592               142.000  m   |      33.00000       4686.00|      33.22000       4717.24|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0062 805-78109                 1.000  EACH|   12800.00000      12800.00|   12814.00000      12814.00|
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0063 805-78205                 8.000  EACH|     350.00000       2800.00|     346.98000       2775.84|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0064 805-78415                 4.000  EACH|    1100.00000       4400.00|    1103.05000       4412.20|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0065 805-78420                 5.000  EACH|     190.00000        950.00|     191.96000        959.80|
  DISCONNECT HANGER                       |                            |                            |
0066 805-78445                 1.000  EACH|     400.00000        400.00|     395.16000        395.16|
  SIGNAL SERVICE                          |                            |                            |
0067 805-78465                21.000  m   |       3.90000         81.90|       3.94000         82.74|
  SIGNAL CABLE, 2C 8GA.                   |                            |                            |
0068 805-78470              1190.000  m   |       1.10000       1309.00|       1.06000       1261.40|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0069 805-78485                24.000  m   |       2.60000         62.40|       2.61000         62.64|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0070 805-78490               192.000  m   |       3.00000        576.00|       3.01000        577.92|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0071 805-78500               161.000  m   |       3.80000        611.80|       3.77000        606.97|
  SIGNAL CABLE, 11C 14GA.                 |                            |                            |
0072 805-78510               760.000  m   |       2.30000       1748.00|       2.32000       1763.20|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0073 805-78785                10.000  EACH|     520.00000       5200.00|     525.88000       5258.80|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0074 805-78795               476.000  m   |      13.10000       6235.60|      13.13000       6249.88|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0075 805-81032                 4.000  EACH|    2470.00000       9880.00|    2467.09000       9868.36|
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0076 805-97505                 1.000  EACH|     690.00000        690.00|     689.56000        689.56|
  MODIFY A FOUNDATION TO P1 FOUNDATION    |                            |                            |
0077 808-06701                24.000  m   |       1.60000         38.40|       3.68000         88.32|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   515,418.33                                                  ROUTE : SOUTHEASTERN AVENUE
     CALL ORDER   : 434                     CONTRACT ID : B -25404-A                   COUNTIES : MARION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-0999231              |
                                          |ATLAS EXCAVATING, INC.      |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 808-06703               201.200  m   |       1.10000        221.32|       3.68000        740.42|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0079 808-75245               191.600  m   |       1.10000        210.76|       3.68000        705.09|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0080 808-75297                10.220  m   |      10.60000        108.33|      23.10000        236.08|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0081 808-75320                 2.000  EACH|      52.00000        104.00|     105.00000        210.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0082 808-75325                 2.000  EACH|      70.00000        140.00|     126.00000        252.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0083 723-06927                19.000  m   |    8300.00000     157700.00|   10035.40000     190672.60|
  STRUCTURE, PRECAST THREE-SIDED, 8535 mm |                            |                            |
  X 3048 mm                               |                            |                            |
     SECTION TOTALS                       |             $    510,943.05|             $    526,535.63|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    510,943.05|             $    526,535.63|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   984,337.92                                                  ROUTE : SR 152
     CALL ORDER   : 440                     CONTRACT ID : B -25411-B                   COUNTIES : LAKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 08/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N881007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  1,002,215.50     100.0000%
   2   35-1106884     ELLAS CONSTRUCTION CO                                                  $  1,034,062.02     103.1776%
====================================================================================================================================
                                          |(1) 35-1035114              |(2) 35-1106884              |
                                          |SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION CO       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1400.00000       8400.00|    1500.00000       9000.00|
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|   29000.00000      29000.00|    5000.00000       5000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   50000.00000      50000.00|   50000.00000      50000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-51328                        LUMP|   75000.00000      75000.00|  126250.00000     126250.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0005 619-51860                        LUMP|   45000.00000      45000.00|   16000.00000      16000.00|
  PAINT STEEL BRIDGE, PORTIONS            |                            |                            |
0006 619-60999                        LUMP|   37500.00000      37500.00|   94456.00000      94456.00|
  CLEAN STEEL BRIDGE, PARTIAL             |                            |                            |
0007 619-93423                        LUMP|    7500.00000       7500.00|   22000.00000      22000.00|
  POLLUTION CONTROL                       |                            |                            |
0008 702-51005                 1.600  CYS |    2500.00000       4000.00|    1000.00000       1600.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0009 702-51863                44.000  EACH|      20.00000        880.00|      23.00000       1012.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0010 702-93722                73.700  CYS |    1750.00000     128975.00|    1000.00000      73700.00|
  CONCRETE, C                             |                            |                            |
0011 703-51032              2627.000  LBS |       1.50000       3940.50|       2.76000       7250.52|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0012 711-51038                        LUMP|  236000.00000     236000.00|  140000.00000     140000.00|
  STRUCTURAL STEEL                        |                            |                            |
0013 711-51864              1818.000  EACH|      12.00000      21816.00|      35.00000      63630.00|
  DRILLED HOLE                            |                            |                            |
0014 711-51866              4056.000  EACH|      33.00000     133848.00|      30.00000     121680.00|
  RIVET, REMOVE                           |                            |                            |
0015 711-51877                        LUMP|  125000.00000     125000.00|  191000.00000     191000.00|
  JACKING AND SUPPORTING BEAMS            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   984,337.92                                                  ROUTE : SR 152
     CALL ORDER   : 440                     CONTRACT ID : B -25411-B                   COUNTIES : LAKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035114              |(2) 35-1106884              |
                                          |SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION CO       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 711-96801              1408.000  EACH|      11.00000      15488.00|      32.50000      45760.00|
  SHEAR CONNECTOR, 7/8 IN. STUD           |                            |                            |
0017 724-51925               432.700  LFT |     160.00000      69232.00|     125.00000      54087.50|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0018 801-04308                 5.000  EACH|      85.00000        425.00|      85.00000        425.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0019 801-06605                 8.000  EACH|      47.00000        376.00|      47.00000        376.00|
  BARRICADE, IIIA                         |                            |                            |
0020 801-06625                35.000  EACH|      51.00000       1785.00|      51.00000       1785.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0021 801-06640                20.000  EACH|      74.00000       1480.00|      74.00000       1480.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0022 801-06775                        LUMP|     825.00000        825.00|    1825.00000       1825.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0023 801-09133                 3.000  EACH|    1915.00000       5745.00|    1915.00000       5745.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
     SECTION TOTALS                       |             $  1,002,215.50|             $  1,034,062.02|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,002,215.50|             $  1,034,062.02|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US 52
     CALL ORDER   : 444                     CONTRACT ID : B -25461-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    484,000.00     100.0000%
   2   35-1645115     THREE STAR PAINTING                                                    $    526,000.02     108.6776%
   3   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING                               $    559,000.00     115.4958%
   4   35-2019240     CENTRAL PAINTING, INC.                                                 $    640,000.00     132.2314%
   5   36-2726271     DAGLAS, A.G. PAINTING CO                                               $    761,000.00     157.2314%
   6   35-1841931     VENUS PAINTING COMPANY                                                 $    783,000.00     161.7768%
   7   35-1131315     FIVE STAR PAINTING, INC.                     CONDITIONAL               $    986,870.00     203.8987%
====================================================================================================================================
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                                                                                                                   PAGE : 446 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   237,560.00                                                  ROUTE : SR 63, 163 AND 42
     CALL ORDER   : 446                     CONTRACT ID : B -25462-A                   COUNTIES : CLAY            VERMILLION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   55  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1685251     ATLAS OF LAKE STATION                                                  $    159,540.00     100.0000%
   2   35-2019240     CENTRAL PAINTING, INC.                                                 $    186,900.00     117.1493%
   3   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING                               $    232,000.00     145.4180%
   4   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    258,400.00     161.9656%
   5   35-1841931     VENUS PAINTING COMPANY                                                 $    264,000.00     165.4757%
   6   36-2726271     DAGLAS, A.G. PAINTING CO                                               $    276,200.00     173.1227%
   7   35-1131315     FIVE STAR PAINTING, INC.                        CONDITIONAL            $    317,265.00     198.8623%
   8   35-1645115     THREE STAR PAINTING                                                    $    333,480.00     209.0259%
====================================================================================================================================
                                          |(1) 35-1685251              |(2) 35-2019240              |(3) 35-1602596
                                          |ATLAS OF LAKE STATION       |CENTRAL PAINTING, INC.      |ICARUS INDUSTRIAL PAINTING &
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|   30000.00000      30000.00|    6000.00000       6000.00|   11600.00000       11600.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-04414                12.000  EACH|      20.00000        240.00|      50.00000        600.00|       1.00000          12.00
  DRAIN EXTENSION                         |                            |                            |
0003 619-51859                        LUMP|   15000.00000      15000.00|   10000.00000      10000.00|   20993.00000       20993.00
  PAINT STEEL BRIDGE , STR NO 1           |                            |                            |
0004 619-51859                        LUMP|   15000.00000      15000.00|   10000.00000      10000.00|   21350.00000       21350.00
  PAINT STEEL BRIDGE , STR NO 2           |                            |                            |
0005 619-51859                        LUMP|   20000.00000      20000.00|    5000.00000       5000.00|    8425.00000        8425.00
  PAINT STEEL BRIDGE , STR NO 3           |                            |                            |
0006 619-60806                        LUMP|    1300.00000       1300.00|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 1                     |                            |                            |
0007 619-60806                        LUMP|    1500.00000       1500.00|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 2                     |                            |                            |
0008 619-60806                        LUMP|    2500.00000       2500.00|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 3                     |                            |                            |
0009 619-61000                        LUMP|   20000.00000      20000.00|   70000.00000      70000.00|   27490.00000       27490.00
  CLEAN STEEL BRIDGE , STR NO 1           |                            |                            |
0010 619-61000                        LUMP|   15000.00000      15000.00|   62000.00000      62000.00|   70000.00000       70000.00
  CLEAN STEEL BRIDGE , STR NO 2           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   237,560.00                                                  ROUTE : SR 63, 163 AND 42
     CALL ORDER   : 446                     CONTRACT ID : B -25462-A                   COUNTIES : CLAY            VERMILLION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1685251              |(2) 35-2019240              |(3) 35-1602596
                                          |ATLAS OF LAKE STATION       |CENTRAL PAINTING, INC.      |ICARUS INDUSTRIAL PAINTING &
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 619-61000                        LUMP|   30000.00000      30000.00|   20000.00000      20000.00|   68830.00000       68830.00
  CLEAN STEEL BRIDGE , STR NO 3           |                            |                            |
0012 619-93423                        LUMP|    2000.00000       2000.00|     300.00000        300.00|     500.00000         500.00
  POLLUTION CONTROL , STR NO 1            |                            |                            |
0013 619-93423                        LUMP|    2000.00000       2000.00|     300.00000        300.00|     500.00000         500.00
  POLLUTION CONTROL , STR NO 2            |                            |                            |
0014 619-93423                        LUMP|    2000.00000       2000.00|     300.00000        300.00|     500.00000         500.00
  POLLUTION CONTROL , STR NO 3            |                            |                            |
0015 709-51821                        LUMP|    1000.00000       1000.00|     300.00000        300.00|     100.00000         100.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0016 709-51821                        LUMP|    1000.00000       1000.00|     300.00000        300.00|     100.00000         100.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0017 709-51821                        LUMP|    1000.00000       1000.00|     300.00000        300.00|     100.00000         100.00
  SURFACE SEAL , STR NO 3                 |                            |                            |
     SECTION TOTALS                       |             $    159,540.00|             $    186,900.00|                $    232,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    159,540.00|             $    186,900.00|                $    232,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 446 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   237,560.00                                                  ROUTE : SR 63, 163 AND 42
     CALL ORDER   : 446                     CONTRACT ID : B -25462-A                   COUNTIES : CLAY            VERMILLION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-3350477              |(5) 35-1841931              |(6) 36-2726271
                                          |EAGLE PAINTING & MAINTENANCE|VENUS PAINTING COMPANY      |DAGLAS, A.G. PAINTING CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|   20000.00000      20000.00|   14480.00000      14480.00|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-04414                12.000  EACH|     200.00000       2400.00|      10.00000        120.00|     100.00000        1200.00
  DRAIN EXTENSION                         |                            |                            |
0003 619-51859                        LUMP|   46500.00000      46500.00|   10000.00000      10000.00|   30000.00000       30000.00
  PAINT STEEL BRIDGE , STR NO 1           |                            |                            |
0004 619-51859                        LUMP|   35000.00000      35000.00|   10000.00000      10000.00|   20000.00000       20000.00
  PAINT STEEL BRIDGE , STR NO 2           |                            |                            |
0005 619-51859                        LUMP|   20000.00000      20000.00|   10000.00000      10000.00|   15000.00000       15000.00
  PAINT STEEL BRIDGE , STR NO 3           |                            |                            |
0006 619-60806                        LUMP|    2000.00000       2000.00|     600.00000        600.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 1                     |                            |                            |
0007 619-60806                        LUMP|    4000.00000       4000.00|     600.00000        600.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 2                     |                            |                            |
0008 619-60806                        LUMP|    2000.00000       2000.00|     600.00000        600.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 3                     |                            |                            |
0009 619-61000                        LUMP|   46500.00000      46500.00|   77000.00000      77000.00|   60000.00000       60000.00
  CLEAN STEEL BRIDGE , STR NO 1           |                            |                            |
0010 619-61000                        LUMP|   39000.00000      39000.00|   97000.00000      97000.00|   90000.00000       90000.00
  CLEAN STEEL BRIDGE , STR NO 2           |                            |                            |
0011 619-61000                        LUMP|   20000.00000      20000.00|   40000.00000      40000.00|   25000.00000       25000.00
  CLEAN STEEL BRIDGE , STR NO 3           |                            |                            |
0012 619-93423                        LUMP|    5000.00000       5000.00|     600.00000        600.00|    3000.00000        3000.00
  POLLUTION CONTROL , STR NO 1            |                            |                            |
0013 619-93423                        LUMP|    8000.00000       8000.00|     600.00000        600.00|   10000.00000       10000.00
  POLLUTION CONTROL , STR NO 2            |                            |                            |
0014 619-93423                        LUMP|    5000.00000       5000.00|     600.00000        600.00|    2000.00000        2000.00
  POLLUTION CONTROL , STR NO 3            |                            |                            |
0015 709-51821                        LUMP|    1000.00000       1000.00|     600.00000        600.00|    2000.00000        2000.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0016 709-51821                        LUMP|    1000.00000       1000.00|     600.00000        600.00|     500.00000         500.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0017 709-51821                        LUMP|    1000.00000       1000.00|     600.00000        600.00|     500.00000         500.00
  SURFACE SEAL , STR NO 3                 |                            |                            |
     SECTION TOTALS                       |             $    258,400.00|             $    264,000.00|                $    276,200.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    258,400.00|             $    264,000.00|                $    276,200.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 446 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   237,560.00                                                  ROUTE : SR 63, 163 AND 42
     CALL ORDER   : 446                     CONTRACT ID : B -25462-A                   COUNTIES : CLAY            VERMILLION
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1131315              |(8) 35-1645115              |
                                          |FIVE STAR PAINTING, INC.    |THREE STAR PAINTING         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|   25000.00000      25000.00|   16650.00000      16650.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-04414                12.000  EACH|      25.00000        300.00|      40.00000        480.00|
  DRAIN EXTENSION                         |                            |                            |
0003 619-51859                        LUMP|   24733.00000      24733.00|   29598.00000      29598.00|
  PAINT STEEL BRIDGE , STR NO 1           |                            |                            |
0004 619-51859                        LUMP|   56255.00000      56255.00|   11988.00000      11988.00|
  PAINT STEEL BRIDGE , STR NO 2           |                            |                            |
0005 619-51859                        LUMP|    9500.00000       9500.00|   11544.00000      11544.00|
  PAINT STEEL BRIDGE , STR NO 3           |                            |                            |
0006 619-60806                        LUMP|    1000.00000       1000.00|    2257.00000       2257.00|
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 1                     |                            |                            |
0007 619-60806                        LUMP|    5000.00000       5000.00|     999.00000        999.00|
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 2                     |                            |                            |
0008 619-60806                        LUMP|     900.00000        900.00|     962.00000        962.00|
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 3                     |                            |                            |
0009 619-61000                        LUMP|   49467.00000      49467.00|  135420.00000     135420.00|
  CLEAN STEEL BRIDGE , STR NO 1           |                            |                            |
0010 619-61000                        LUMP|  112510.00000     112510.00|   59940.00000      59940.00|
  CLEAN STEEL BRIDGE , STR NO 2           |                            |                            |
0011 619-61000                        LUMP|   29000.00000      29000.00|   57720.00000      57720.00|
  CLEAN STEEL BRIDGE , STR NO 3           |                            |                            |
0012 619-93423                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|
  POLLUTION CONTROL , STR NO 1            |                            |                            |
0013 619-93423                        LUMP|    1000.00000       1000.00|     999.00000        999.00|
  POLLUTION CONTROL , STR NO 2            |                            |                            |
0014 619-93423                        LUMP|    1000.00000       1000.00|     962.00000        962.00|
  POLLUTION CONTROL , STR NO 3            |                            |                            |
0015 709-51821                        LUMP|     300.00000        300.00|    1000.00000       1000.00|
  SURFACE SEAL , STR NO 1                 |                            |                            |
0016 709-51821                        LUMP|     100.00000        100.00|     999.00000        999.00|
  SURFACE SEAL , STR NO 2                 |                            |                            |
0017 709-51821                        LUMP|     200.00000        200.00|     962.00000        962.00|
  SURFACE SEAL , STR NO 3                 |                            |                            |
     SECTION TOTALS                       |             $    317,265.00|             $    333,480.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    317,265.00|             $    333,480.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 448 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   139,300.00                                                  ROUTE : SR 63 AND US 231
     CALL ORDER   : 448                     CONTRACT ID : B -25463-A                   COUNTIES : WARREN          TIPPECANOE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/31/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2019240     CENTRAL PAINTING, INC.                                                 $    108,700.00     100.0000%
   2   35-1685251     ATLAS OF LAKE STATION                                                  $    125,000.00     114.9954%
   3   35-1645115     THREE STAR PAINTING                                                    $    136,000.55     125.1155%
   4   35-1131315     FIVE STAR PAINTING, INC.                                               $    136,191.00     125.2907%
   5   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    138,000.00     126.9549%
   6   35-1841931     VENUS PAINTING COMPANY                                                 $    166,400.00     153.0818%
   7   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING                               $    179,000.00     164.6734%
   8   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    192,000.00     176.6329%
====================================================================================================================================
                                          |(1) 35-2019240              |(2) 35-1685251              |(3) 35-1645115
                                          |CENTRAL PAINTING, INC.      |ATLAS OF LAKE STATION       |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|    4000.00000       4000.00|   20000.00000      20000.00|    6800.00000        6800.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-51859                        LUMP|    8000.00000       8000.00|   12000.00000      12000.00|    4709.32000        4709.32
  PAINT STEEL BRIDGE , STR NO 1           |                            |                            |
0003 619-51859                        LUMP|    3000.00000       3000.00|   12000.00000      12000.00|    4709.32000        4709.32
  PAINT STEEL BRIDGE , STR NO 2           |                            |                            |
0004 619-51859                        LUMP|    5000.00000       5000.00|   12000.00000      12000.00|   11253.44000       11253.44
  PAINT STEEL BRIDGE , STR NO 3           |                            |                            |
0005 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     392.45000         392.45
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 1                     |                            |                            |
0006 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     392.45000         392.45
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 2                     |                            |                            |
0007 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     937.79000         937.79
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 3                     |                            |                            |
0008 619-61000                        LUMP|   20000.00000      20000.00|   20000.00000      20000.00|   23546.60000       23546.60
  CLEAN STEEL BRIDGE , STR NO 1           |                            |                            |
0009 619-61000                        LUMP|   20000.00000      20000.00|   20000.00000      20000.00|   23546.60000       23546.60
  CLEAN STEEL BRIDGE , STR NO 2           |                            |                            |
0010 619-61000                        LUMP|   45000.00000      45000.00|   20000.00000      20000.00|   56267.20000       56267.20
  CLEAN STEEL BRIDGE , STR NO 3           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 448 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   139,300.00                                                  ROUTE : SR 63 AND US 231
     CALL ORDER   : 448                     CONTRACT ID : B -25463-A                   COUNTIES : WARREN          TIPPECANOE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2019240              |(2) 35-1685251              |(3) 35-1645115
                                          |CENTRAL PAINTING, INC.      |ATLAS OF LAKE STATION       |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 619-93423                        LUMP|     300.00000        300.00|    1500.00000       1500.00|     392.45000         392.45
  POLLUTION CONTROL , STR NO 1            |                            |                            |
0012 619-93423                        LUMP|     300.00000        300.00|    1500.00000       1500.00|     392.45000         392.45
  POLLUTION CONTROL , STR NO 2            |                            |                            |
0013 619-93423                        LUMP|     300.00000        300.00|    1500.00000       1500.00|     937.79000         937.79
  POLLUTION CONTROL , STR NO 3            |                            |                            |
0014 709-51821                        LUMP|     900.00000        900.00|     500.00000        500.00|     392.45000         392.45
  SURFACE SEAL , STR NO 1                 |                            |                            |
0015 709-51821                        LUMP|     200.00000        200.00|     500.00000        500.00|     392.45000         392.45
  SURFACE SEAL , STR NO 2                 |                            |                            |
0016 709-51821                        LUMP|     200.00000        200.00|     500.00000        500.00|     937.79000         937.79
  SURFACE SEAL , STR NO 3                 |                            |                            |
     SECTION TOTALS                       |             $    108,700.00|             $    125,000.00|                $    136,000.55
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    108,700.00|             $    125,000.00|                $    136,000.55
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 448 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   139,300.00                                                  ROUTE : SR 63 AND US 231
     CALL ORDER   : 448                     CONTRACT ID : B -25463-A                   COUNTIES : WARREN          TIPPECANOE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1131315              |(5) 36-3350477              |(6) 35-1841931
                                          |FIVE STAR PAINTING, INC.    |EAGLE PAINTING & MAINTENANCE|VENUS PAINTING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|    6000.00000       6000.00|   15000.00000      15000.00|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-51859                        LUMP|   12712.00000      12712.00|   15000.00000      15000.00|    6000.00000        6000.00
  PAINT STEEL BRIDGE , STR NO 1           |                            |                            |
0003 619-51859                        LUMP|   12712.00000      12712.00|   15000.00000      15000.00|    6000.00000        6000.00
  PAINT STEEL BRIDGE , STR NO 2           |                            |                            |
0004 619-51859                        LUMP|   16274.00000      16274.00|   23500.00000      23500.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE , STR NO 3           |                            |                            |
0005 619-60806                        LUMP|     500.00000        500.00|    1500.00000       1500.00|     600.00000         600.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 1                     |                            |                            |
0006 619-60806                        LUMP|     500.00000        500.00|    1500.00000       1500.00|     600.00000         600.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 2                     |                            |                            |
0007 619-60806                        LUMP|     500.00000        500.00|    2000.00000       2000.00|     600.00000         600.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 3                     |                            |                            |
0008 619-61000                        LUMP|   25423.00000      25423.00|   15000.00000      15000.00|   33000.00000       33000.00
  CLEAN STEEL BRIDGE , STR NO 1           |                            |                            |
0009 619-61000                        LUMP|   25423.00000      25423.00|   15000.00000      15000.00|   33000.00000       33000.00
  CLEAN STEEL BRIDGE , STR NO 2           |                            |                            |
0010 619-61000                        LUMP|   32547.00000      32547.00|   23500.00000      23500.00|   63000.00000       63000.00
  CLEAN STEEL BRIDGE , STR NO 3           |                            |                            |
0011 619-93423                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|     600.00000         600.00
  POLLUTION CONTROL , STR NO 1            |                            |                            |
0012 619-93423                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|     600.00000         600.00
  POLLUTION CONTROL , STR NO 2            |                            |                            |
0013 619-93423                        LUMP|    1000.00000       1000.00|    4000.00000       4000.00|     600.00000         600.00
  POLLUTION CONTROL , STR NO 3            |                            |                            |
0014 709-51821                        LUMP|     200.00000        200.00|    1000.00000       1000.00|     600.00000         600.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0015 709-51821                        LUMP|     200.00000        200.00|    1000.00000       1000.00|     600.00000         600.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0016 709-51821                        LUMP|     200.00000        200.00|    1000.00000       1000.00|     600.00000         600.00
  SURFACE SEAL , STR NO 3                 |                            |                            |
     SECTION TOTALS                       |             $    136,191.00|             $    138,000.00|                $    166,400.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    136,191.00|             $    138,000.00|                $    166,400.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 448 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   139,300.00                                                  ROUTE : SR 63 AND US 231
     CALL ORDER   : 448                     CONTRACT ID : B -25463-A                   COUNTIES : WARREN          TIPPECANOE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1602596              |(8) 35-1778430              |
                                          |ICARUS INDUSTRIAL PAINTING &|SPANOS, N.I. PAINTING, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|    8950.00000       8950.00|    9500.00000       9500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-51859                        LUMP|    8000.00000       8000.00|   10000.00000      10000.00|
  PAINT STEEL BRIDGE , STR NO 1           |                            |                            |
0003 619-51859                        LUMP|    8000.00000       8000.00|   10000.00000      10000.00|
  PAINT STEEL BRIDGE , STR NO 2           |                            |                            |
0004 619-51859                        LUMP|   25000.00000      25000.00|   20000.00000      20000.00|
  PAINT STEEL BRIDGE , STR NO 3           |                            |                            |
0005 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 1                     |                            |                            |
0006 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 2                     |                            |                            |
0007 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 3                     |                            |                            |
0008 619-61000                        LUMP|   20375.00000      20375.00|   27000.00000      27000.00|
  CLEAN STEEL BRIDGE , STR NO 1           |                            |                            |
0009 619-61000                        LUMP|   20375.00000      20375.00|   27000.00000      27000.00|
  CLEAN STEEL BRIDGE , STR NO 2           |                            |                            |
0010 619-61000                        LUMP|   85000.00000      85000.00|   78000.00000      78000.00|
  CLEAN STEEL BRIDGE , STR NO 3           |                            |                            |
0011 619-93423                        LUMP|     500.00000        500.00|    2000.00000       2000.00|
  POLLUTION CONTROL , STR NO 1            |                            |                            |
0012 619-93423                        LUMP|     500.00000        500.00|    2000.00000       2000.00|
  POLLUTION CONTROL , STR NO 2            |                            |                            |
0013 619-93423                        LUMP|     500.00000        500.00|    2000.00000       2000.00|
  POLLUTION CONTROL , STR NO 3            |                            |                            |
0014 709-51821                        LUMP|     100.00000        100.00|     500.00000        500.00|
  SURFACE SEAL , STR NO 1                 |                            |                            |
0015 709-51821                        LUMP|     100.00000        100.00|     500.00000        500.00|
  SURFACE SEAL , STR NO 2                 |                            |                            |
0016 709-51821                        LUMP|     100.00000        100.00|     500.00000        500.00|
  SURFACE SEAL , STR NO 3                 |                            |                            |
     SECTION TOTALS                       |             $    179,000.00|             $    192,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    179,000.00|             $    192,000.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 454 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    97,800.00                                                  ROUTE : SR 19
     CALL ORDER   : 454                     CONTRACT ID : B -25482-A                   COUNTIES : ELKHART
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1131315     FIVE STAR PAINTING, INC.                                               $     80,264.00     100.0000%
   2   35-2019240     CENTRAL PAINTING, INC.                                                 $     96,200.00     119.8544%
   3   35-1685251     ATLAS OF LAKE STATION                                                  $     99,000.00     123.3429%
   4   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING                               $     99,000.00     123.3429%
   5   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    117,456.00     146.3370%
   6   36-2726271     DAGLAS, A.G. PAINTING CO                       CONDITIONAL             $    118,000.00     147.0148%
   7   35-1841931     VENUS PAINTING COMPANY                                                 $    119,000.00     148.2607%
   8   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    134,000.00     166.9490%
   9   35-1645115     THREE STAR PAINTING                                                    $    143,001.08     178.1634%
====================================================================================================================================
                                          |(1) 35-1131315              |(2) 35-2019240              |(3) 35-1685251
                                          |FIVE STAR PAINTING, INC.    |CENTRAL PAINTING, INC.      |ATLAS OF LAKE STATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|    4000.00000       4000.00|    4000.00000       4000.00|   16000.00000       16000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-60806                        LUMP|    1500.00000       1500.00|     500.00000        500.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 1                     |                            |                            |
0003 619-60806                        LUMP|    1500.00000       1500.00|     500.00000        500.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 2                     |                            |                            |
0004 619-93423                        LUMP|    1000.00000       1000.00|     300.00000        300.00|    2000.00000        2000.00
  POLLUTION CONTROL , STR NO 1            |                            |                            |
0005 619-93423                        LUMP|    1000.00000       1000.00|     300.00000        300.00|    2000.00000        2000.00
  POLLUTION CONTROL , STR NO 2            |                            |                            |
0006 619-95457                        LUMP|   35482.00000      35482.00|   45000.00000      45000.00|   35000.00000       35000.00
  CLEAN AND PAINT STRUCTURAL STEEL , STR  |                            |                            |
  NO 1                                    |                            |                            |
0007 619-95457                        LUMP|   35482.00000      35482.00|   45000.00000      45000.00|   35000.00000       35000.00
  CLEAN AND PAINT STRUCTURAL STEEL , STR  |                            |                            |
  NO 2                                    |                            |                            |
0008 709-51821                        LUMP|     150.00000        150.00|     300.00000        300.00|    1500.00000        1500.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0009 709-51821                        LUMP|     150.00000        150.00|     300.00000        300.00|    1500.00000        1500.00
  SURFACE SEAL , STR NO 2                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 454 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    97,800.00                                                  ROUTE : SR 19
     CALL ORDER   : 454                     CONTRACT ID : B -25482-A                   COUNTIES : ELKHART
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1131315              |(2) 35-2019240              |(3) 35-1685251
                                          |FIVE STAR PAINTING, INC.    |CENTRAL PAINTING, INC.      |ATLAS OF LAKE STATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $     80,264.00|             $     96,200.00|                $     99,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     80,264.00|             $     96,200.00|                $     99,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 454 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    97,800.00                                                  ROUTE : SR 19
     CALL ORDER   : 454                     CONTRACT ID : B -25482-A                   COUNTIES : ELKHART
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1602596              |(5) 35-1778430              |(6) 36-2726271
                                          |ICARUS INDUSTRIAL PAINTING &|SPANOS, N.I. PAINTING, INC. |DAGLAS, A.G. PAINTING CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|    4950.00000       4950.00|    5000.00000       5000.00|    5000.00000        5000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|    2000.00000        2000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 1                     |                            |                            |
0003 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|    2000.00000        2000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 2                     |                            |                            |
0004 619-93423                        LUMP|     500.00000        500.00|    2000.00000       2000.00|    6000.00000        6000.00
  POLLUTION CONTROL , STR NO 1            |                            |                            |
0005 619-93423                        LUMP|     500.00000        500.00|    2000.00000       2000.00|    6000.00000        6000.00
  POLLUTION CONTROL , STR NO 2            |                            |                            |
0006 619-95457                        LUMP|   61000.00000      61000.00|   47000.00000      47000.00|   47500.00000       47500.00
  CLEAN AND PAINT STRUCTURAL STEEL , STR  |                            |                            |
  NO 1                                    |                            |                            |
0007 619-95457                        LUMP|   30850.00000      30850.00|   58456.00000      58456.00|   47500.00000       47500.00
  CLEAN AND PAINT STRUCTURAL STEEL , STR  |                            |                            |
  NO 2                                    |                            |                            |
0008 709-51821                        LUMP|     100.00000        100.00|     500.00000        500.00|    1000.00000        1000.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0009 709-51821                        LUMP|     100.00000        100.00|     500.00000        500.00|    1000.00000        1000.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
     SECTION TOTALS                       |             $     99,000.00|             $    117,456.00|                $    118,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     99,000.00|             $    117,456.00|                $    118,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 454 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    97,800.00                                                  ROUTE : SR 19
     CALL ORDER   : 454                     CONTRACT ID : B -25482-A                   COUNTIES : ELKHART
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1841931              |(8) 36-3350477              |(9) 35-1645115
                                          |VENUS PAINTING COMPANY      |EAGLE PAINTING & MAINTENANCE|THREE STAR PAINTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|   10000.00000      10000.00|   15000.00000      15000.00|    7150.00000        7150.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-60806                        LUMP|     500.00000        500.00|    5000.00000       5000.00|     905.68000         905.68
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 1                     |                            |                            |
0003 619-60806                        LUMP|     500.00000        500.00|    5000.00000       5000.00|     905.68000         905.68
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , STR NO 2                     |                            |                            |
0004 619-93423                        LUMP|     500.00000        500.00|    3000.00000       3000.00|     905.68000         905.68
  POLLUTION CONTROL , STR NO 1            |                            |                            |
0005 619-93423                        LUMP|     500.00000        500.00|    3000.00000       3000.00|     905.68000         905.68
  POLLUTION CONTROL , STR NO 2            |                            |                            |
0006 619-95457                        LUMP|   53000.00000      53000.00|   48000.00000      48000.00|   65208.50000       65208.50
  CLEAN AND PAINT STRUCTURAL STEEL , STR  |                            |                            |
  NO 1                                    |                            |                            |
0007 619-95457                        LUMP|   53000.00000      53000.00|   53000.00000      53000.00|   65208.50000       65208.50
  CLEAN AND PAINT STRUCTURAL STEEL , STR  |                            |                            |
  NO 2                                    |                            |                            |
0008 709-51821                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     905.68000         905.68
  SURFACE SEAL , STR NO 1                 |                            |                            |
0009 709-51821                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     905.68000         905.68
  SURFACE SEAL , STR NO 2                 |                            |                            |
     SECTION TOTALS                       |             $    119,000.00|             $    134,000.00|                $    143,001.08
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    119,000.00|             $    134,000.00|                $    143,001.08
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 456 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   151,725.00                                                  ROUTE : SR 1, US 30, I-69
     CALL ORDER   : 456                     CONTRACT ID : B -25483-A                   COUNTIES : ALLEN           HUNTINGTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1131315     FIVE STAR PAINTING, INC.                                               $     82,384.00     100.0000%
   2   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING                               $    119,000.00     144.4455%
   3   35-1685251     ATLAS OF LAKE STATION                                                  $    120,500.00     146.2662%
   4   35-2019240     CENTRAL PAINTING, INC.                                                 $    123,900.00     150.3932%
   5   35-1841931     VENUS PAINTING COMPANY                                                 $    136,000.00     165.0805%
   6   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    144,000.00     174.7912%
   7   35-1645115     THREE STAR PAINTING                                                    $    149,459.89     181.4185%
   8   36-2726271     DAGLAS, A.G. PAINTING CO                        CONDITIONAL            $    163,500.00     198.4608%
   9   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    179,456.00     217.8287%
====================================================================================================================================
                                          |(1) 35-1131315              |(2) 35-1602596              |(3) 35-1685251
                                          |FIVE STAR PAINTING, INC.    |ICARUS INDUSTRIAL PAINTING &|ATLAS OF LAKE STATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|    6000.00000       6000.00|    5950.00000       5950.00|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|    1500.00000        1500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 1                     |                            |                            |
0003 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|    1500.00000        1500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 2                     |                            |                            |
0004 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|    1500.00000        1500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 3                     |                            |                            |
0005 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|    1500.00000        1500.00
  POLLUTION CONTROL STR. NO. 1            |                            |                            |
0006 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|    1500.00000        1500.00
  POLLUTION CONTROL STR. NO. 2            |                            |                            |
0007 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|    1500.00000        1500.00
  POLLUTION CONTROL STR. NO. 3            |                            |                            |
0008 619-95457                        LUMP|   44462.00000      44462.00|   69603.00000      69603.00|   29500.00000       29500.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 1                                   |                            |                            |
0009 619-95457                        LUMP|   13252.00000      13252.00|   20251.00000      20251.00|   29500.00000       29500.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 2                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 456 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   151,725.00                                                  ROUTE : SR 1, US 30, I-69
     CALL ORDER   : 456                     CONTRACT ID : B -25483-A                   COUNTIES : ALLEN           HUNTINGTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1131315              |(2) 35-1602596              |(3) 35-1685251
                                          |FIVE STAR PAINTING, INC.    |ICARUS INDUSTRIAL PAINTING &|ATLAS OF LAKE STATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0010 619-95457                        LUMP|   13720.00000      13720.00|   19896.00000      19896.00|   29500.00000       29500.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 3                                   |                            |                            |
0011 709-51821                        LUMP|     150.00000        150.00|     100.00000        100.00|    1000.00000        1000.00
  SURFACE SEAL STR. NO. 1                 |                            |                            |
0012 709-51821                        LUMP|     150.00000        150.00|     100.00000        100.00|    1000.00000        1000.00
  SURFACE SEAL STR. NO. 2                 |                            |                            |
0013 709-51821                        LUMP|     150.00000        150.00|     100.00000        100.00|    1000.00000        1000.00
  SURFACE SEAL STR. NO. 3                 |                            |                            |
     SECTION TOTALS                       |             $     82,384.00|             $    119,000.00|                $    120,500.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     82,384.00|             $    119,000.00|                $    120,500.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 456 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   151,725.00                                                  ROUTE : SR 1, US 30, I-69
     CALL ORDER   : 456                     CONTRACT ID : B -25483-A                   COUNTIES : ALLEN           HUNTINGTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2019240              |(5) 35-1841931              |(6) 36-3350477
                                          |CENTRAL PAINTING, INC.      |VENUS PAINTING COMPANY      |EAGLE PAINTING & MAINTENANCE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|    3600.00000       3600.00|   15600.00000      15600.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-60806                        LUMP|     500.00000        500.00|     600.00000        600.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 1                     |                            |                            |
0003 619-60806                        LUMP|     500.00000        500.00|     600.00000        600.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 2                     |                            |                            |
0004 619-60806                        LUMP|     500.00000        500.00|     600.00000        600.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 3                     |                            |                            |
0005 619-93423                        LUMP|     300.00000        300.00|     600.00000        600.00|    5000.00000        5000.00
  POLLUTION CONTROL STR. NO. 1            |                            |                            |
0006 619-93423                        LUMP|     300.00000        300.00|     600.00000        600.00|    3000.00000        3000.00
  POLLUTION CONTROL STR. NO. 2            |                            |                            |
0007 619-93423                        LUMP|     300.00000        300.00|     600.00000        600.00|    3000.00000        3000.00
  POLLUTION CONTROL STR. NO. 3            |                            |                            |
0008 619-95457                        LUMP|   69000.00000      69000.00|   69000.00000      69000.00|   63000.00000       63000.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 1                                   |                            |                            |
0009 619-95457                        LUMP|   24000.00000      24000.00|   23000.00000      23000.00|   21000.00000       21000.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 2                                   |                            |                            |
0010 619-95457                        LUMP|   24000.00000      24000.00|   23000.00000      23000.00|   20000.00000       20000.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 3                                   |                            |                            |
0011 709-51821                        LUMP|     300.00000        300.00|     600.00000        600.00|    1000.00000        1000.00
  SURFACE SEAL STR. NO. 1                 |                            |                            |
0012 709-51821                        LUMP|     300.00000        300.00|     600.00000        600.00|    1000.00000        1000.00
  SURFACE SEAL STR. NO. 2                 |                            |                            |
0013 709-51821                        LUMP|     300.00000        300.00|     600.00000        600.00|    1000.00000        1000.00
  SURFACE SEAL STR. NO. 3                 |                            |                            |
     SECTION TOTALS                       |             $    123,900.00|             $    136,000.00|                $    144,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    123,900.00|             $    136,000.00|                $    144,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 456 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   151,725.00                                                  ROUTE : SR 1, US 30, I-69
     CALL ORDER   : 456                     CONTRACT ID : B -25483-A                   COUNTIES : ALLEN           HUNTINGTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1645115              |(8) 36-2726271              |(9) 35-1778430
                                          |THREE STAR PAINTING         |DAGLAS, A.G. PAINTING CO    |SPANOS, N.I. PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|    7475.00000       7475.00|   15000.00000      15000.00|    8000.00000        8000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-60806                        LUMP|    1166.20000       1166.20|    1000.00000       1000.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 1                     |                            |                            |
0003 619-60806                        LUMP|     384.85000        384.85|    1000.00000       1000.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 2                     |                            |                            |
0004 619-60806                        LUMP|     342.09000        342.09|    1000.00000       1000.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 3                     |                            |                            |
0005 619-93423                        LUMP|    1166.20000       1166.20|    2000.00000       2000.00|    2000.00000        2000.00
  POLLUTION CONTROL STR. NO. 1            |                            |                            |
0006 619-93423                        LUMP|     384.85000        384.85|    2000.00000       2000.00|    2000.00000        2000.00
  POLLUTION CONTROL STR. NO. 2            |                            |                            |
0007 619-93423                        LUMP|     342.09000        342.09|    2000.00000       2000.00|    2000.00000        2000.00
  POLLUTION CONTROL STR. NO. 3            |                            |                            |
0008 619-95457                        LUMP|   83966.40000      83966.40|   80000.00000      80000.00|  107000.00000      107000.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 1                                   |                            |                            |
0009 619-95457                        LUMP|   27708.92000      27708.92|   35000.00000      35000.00|   30000.00000       30000.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 2                                   |                            |                            |
0010 619-95457                        LUMP|   24630.15000      24630.15|   23000.00000      23000.00|   24000.00000       24000.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 3                                   |                            |                            |
0011 709-51821                        LUMP|    1166.20000       1166.20|     500.00000        500.00|     200.00000         200.00
  SURFACE SEAL STR. NO. 1                 |                            |                            |
0012 709-51821                        LUMP|     384.85000        384.85|     500.00000        500.00|     628.00000         628.00
  SURFACE SEAL STR. NO. 2                 |                            |                            |
0013 709-51821                        LUMP|     342.09000        342.09|     500.00000        500.00|     628.00000         628.00
  SURFACE SEAL STR. NO. 3                 |                            |                            |
     SECTION TOTALS                       |             $    149,459.89|             $    163,500.00|                $    179,456.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    149,459.89|             $    163,500.00|                $    179,456.00
====================================================================================================================================




